ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 2

1. DATE OF ORDER 2. CONTRACT NO. gfany)

6. SHIP TO:

a. NAME OF CONSIGNEE

EP-W-12-03
10/25/2012
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
5501 PR-R5-12-00665

Region 5

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS
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0001

amount of $178,998.22. Funding in the
amount of $20,000.00 is provided which the
contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.

TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 09/13/2012 to
09/12/2013

Corrective Action Support for US Steel

Accounting Info:
12-13-B-050-303D9%99-2505-1205QEX520-001
BFY: 12 EFY: 13 Fund: B Budget 0Org:
05Q Program (PRC): 303D9% Budget

(BOC): 2505 DCN - Line ID:
1205QEX520-001

Funding Flag: Partial
Funded: $20,000.00

The obligated amount of award: $20,000.00.
The total for this award is

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
CORRECTIVE ACTION SUPPORT

U.S. Steel Corporation
Zone 2 RCRA Enforcement and Permitting Assistance 5 (REPA 5)

CONTRACT NUMBER: EP-W-12-031 or 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton or Toeroek Associates
REGION 5 TASK ORDER NUMBER: TO 55001

l. Title Corrective Action Support for U.S. Steel Corporation Facility (USS)

Il. Contract Officer Representatives

Contract Level Task Order Contract Officer Representative (CLCOR)

Allen Wojtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Task Order Contract Officer Representative
(CLCOR)

Brian Freeman, LU-9J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

I. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 and 2 of the
REPA 5 Zone Il Contract PWS.

Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through 09/12/2013.



V. Obijective/Purpose

This task order describes the oversight tasks for which U.S. EPA Region 5 anticipates
needing contractor support at the U.S. Steel Corporation Facility. Specifically, this task
order requests the contractor to: (1) review and provide comments on workplans and
reports related to corrective action work at Solid Waste Management Areas (SWMASs)
at Gary Works, (2) participate in site visits to the SWMAs to observe work and split
samples, and (3) attend meetings to discuss comments.

VI. Description of Tasks to be Performed By Contractor

Background:

USS is a fully-integrated steel mill that has operated for over 100 years. The Gary
Works facility is subject to the requirements of a RCRA 3008(h) Administrative Order on
Consent that was issued by the United States Environmental Protection Agency (U.S.
EPA) on October 23, 1998. The Order requires performance of a RCRA Facility
Investigation, Corrective Measures Study, Corrective Measures Implementation, and
Interim Measures. USS is situated on 4,000 acres with the northern boundary sharing
approximately 7 miles of coastline with Lake Michigan. The facility is bounded to the
east by the Indiana Dunes National Lakeshore and to the south, in part, by the Grand
Calumet River. Hundreds of solid waste management units and areas of concern have
been identified. The facility has been organized into Solid Waste Management Areas
(SWMAS) to ease project implementation.

Task 01 — Review Corrective Action Documents for Gary Works SWMAs

USS is performing multiple investigations to characterize contamination in
environmental media at Gary Works. Investigations are conducted according to
workplans provided by USS for EPA review and approval. Investigations are
documents in reports. Interim measures may follow these investigations to mitigate
risk. Interim measures are proposed by USS in workplans submitted for EPA review
and approval. Work completed is documented in Reports, also submitted to EPA for
review and approval.

For example, contaminated groundwater is discharging into the East Lake Breakwater
within Lake Michigan. An interim measure is in place and operating, but will need to be
expanded and its methodology revised as necessary to address areas that may serve
as source areas for chemical migration to groundwater or pose a risk to human health
or the environment.

General Needs:

Support is necessary to review specific documents related to contamination at the
facility. These documents may include, but are not limited to workplans to conduct
contaminant characterization, risk evaluation, interim measures or final remedy



evaluation/implementation; and reports, documenting the work performed; and
subsequent document revisions.

Specific Needs:

1. If not already familiar with the SWMAs, the Contractor shall review necessary
historic documents including those listed in Attachment 1, to gain a comprehensive
understanding of the area and its on-going investigations and interim measures. These
documents, and others related to the USS facility can be found in the U.S. EPA Region
5 file room located in its Chicago office.

2. The Contractor shall review investigation and interim measures workplans and
reports (including revisions) for SWMAs at the facility. Documents include, but are not
limited to: East Side Investigation Reports, East Side Interim Measure Workplan,
Grand Calumet Lagoon and Buffer Zone investigations and corrective measures study,
East Lake Ecological Evaluation and Interim Measure Workplan and Report, HWD-
2/Refuse Area Closure Plan, Perimeter Groundwater Monitoring Reports, Groundwater
Use Designation, Buchanan Street Basins, West End, and C-Lot Phase | Reports, West
Side investigation workplan and reports, Corrective Action Management Unit (CAMU)
operations, monitoring, and maintenance reports (Including spray system), and CAMU
Use requests. The Contractor will evaluate the Workplans and Reports for technical
adequacy, quality assurance, and risk evaluation. For the purpose of this assignment,
the Contractor should assume there will be 12 distinct documents to review, half of
moderate complexity and the other half of high complexity. There will also be a review
of revisions for each document.

Complexity Level:

This project is expected to be moderately to highly complex. The Contractor should
refer to the contract PWS for examples of the complexity levels.

Performance Standard:

Comments and recommendations included in the document review report provided by
the Contractor shall meet the standards described in this section. Comments and
recommendations shall:

e Be based on sound science, clearly supported by one or more lines of evidence
and/or applicable Federal, state and other pertinent standards, guidelines,
policies and/or regulations. The Contractor shall clearly reference the source of
supporting information in the document by citing the page, paragraph, title and
location of the source.

e Consider all applicable information available relative to facility history, previously
collected data, and environmental conditions and reference this information as
described in Attachment |.



o FEvaluate interim measure proposals and spot check design calculations to
assess accuracy and quality of design activities.

e FEvaluate whether the rate, concentration, and extent (i.e., horizontal and
vertical) of soil and groundwater contamination was fully characterized.
Guidelines such as U.S. EPA Regional Screening Levels and site-specific soil
screening values will be used to highlight areas requiring further evaluation.

e FEvaluate the use of adequate Quality Assurance/Quality Control procedures
during investigations.

e State additional work needed to enhance characterization of soil and
groundwater contamination.

Task 02 — Site Visits to USS

General Needs:

As part of the review, site visits will be conducted to observe field conditions and
sample placement.

Specific Needs:

1. Approximately 7 site visits will be conducted by up to 2 people. At least one trip
will involve splitting samples with USS, assuming a total of 20 sample locations.
Analysis of the split samples are expected to take place at Region 5’s Central
Regional Lab (CRL). Within 15 days of each site visit, a short oversight report
should be provided documenting a summary of the field observations and a
photo log. Travel is anticipated to Gary, Indiana for up to 2 people for 7 trips, for
an estimated total of 28 field days.

Complexity Level:

This project is expected to be moderately to highly complex. The Contractor should
refer to the contract PWS for examples of the complexity levels.

Performance Standard:

The Contractor should refer to the contract PWS for a description of the performance
measures and quality assurance requirements of this task.

Task 03 — Attend Meetings Related to the Corrective Action Program

General Needs:




Contractor will attend meetings to with U.S. EPA and USS representatives to discuss
Workplan and Report summary reviews.

Specific Needs:

1. Meetings will be attended by up to three contractors and will take place in
Chicago or in Gary, IN. It is anticipated that there will be 10 meetings, each
lasting a full day. In addition, it is expected that up to 15 conference calls will
take place, each lasting a half day.

Complexity Level:

This project is expected to be moderately to highly complex. The Contractor should
refer to the contract PWS for examples of the complexity levels.

Performance Standard:

The Contractor should refer to the contract PWS for a description of the performance
measures and quality assurance requirements of this task.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the CLCOR, Contracting Officer and Contract Specialist.

VIIL. Schedule of Deliverables

Task 01 Contractor shall review documents and provide written comments in the form a
short letter report within 30 calendar days of receipt. For revised documents, the
deliverable is due within 15 days of receipt.

Task 02 Within 15 days of each field visit, Contractor will provide a photo log and
summary of observations that impact investigation and remedial design. This should be
in the form a short letter report.

Task 03 There are no deliverables required for Task 3.



Attachment |
Historic Documents

In order to gain a comprehensive understanding of the site, the following historic
documents should be reviewed. Note that some documents contain substantial
appendices with additional background studies. These documents can be found in the
U.S. EPA Region 5 file room.

RCRA 3008(h) Order on Consent (1998) and Attachments.

Facility-Wide Hydrologic and Current Conditions Report (1997) (14 volumes)

RCRA Facility Assessment (1987)

Aerial Photographic Analysis (U.S. EPA, 1999)

Land Use Designation Report (2003)

Facility-Wide Site Conceptual Model and SWUM and AOC Inventory (2002)

Baseline Slag Sampling and Analysis Plan (2003)

Process Sewers Phase | Report (2003)

Limited Coke Oven Gas Line Drip Leg Pits Investigation (2006)

10.  Facility-Wide Quality Assurance Project Plan

11.  Historical Slag Information Report (2002)

12.  Perimeter Groundwater Monitoring Report (2002)

13.  East Side Groundwater SWMA Phase Il Sampling and Analysis Plan (2002)

14.  Status Report Coke Plant Groundwater Additional Work (2002)

15. 2003 Coke Plant Focused Groundwater Investigation (2003)

16.  East Side Groundwater SWMA Data Submittal Report (2004)

17.  East Lake SWMA Breakwall Area Phase | Data Submittal (2005)

18.  East Lake Breakwater Addendum to the East Lake SWMA Phase | Report
(2006)

19.  Facility-wide RFI Reports (various dates)

20. Facility-wide RCRA Closure plans and reports (various dates)

21.  Self-Implementing Interim Stabilization Measures Documents-Benzene Plume
(2009)

22. East Side Interim Measures Workplan (2011)

23.  Perimeter Groundwater Report (2012)

24. East Lake Breakwater Plans and Reports (2010-2012)

25. Baseline Ecological Risk Assessment and Workplan (2012)

CoNOOh~OND -



Mod #
BASE
007
006
005
004
003
002
001

EP-W-12-032 TASK ORDER 5501 MOD SUMMARY

Reason For Modification

Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Award Date

10/25/2012
11/22/2013
9/24/2013
8/12/2013
5/30/2013
2/25/2013
1/14/2013
12/20/2012

Obligation
$20,000.00
($39,520.73)
($10,000.00)
$40,000.00
$20,000.00
$24,992.00
$20,000.00
$6,393.88

Total Amount

$178,998.22

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00
$178,998.22
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D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 825211824
Corrective Action Support for 5 Region 5
Sites Including Ansul, Quemetco, Racer
Buick City, Racer Van Buren Township, and
Refined Metals
Continued ...
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SCHEDULE - CONTINUATION
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0001

This Time-and-Material Task Order is hereby
initiated approving the contractor's
proposal $101,798.59. Funding in the amount
of $20,000.00 is provided which the
contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 01/10/2013 to
09/12/2013

Corrective Action Support (TO 5505)

Accounting Info:
13-14-B-050-303D99-2505-1305QFX501-001
BFY: 13 EFY: 14 Fund: B Budget 0Org:
05Q Program (PRC): 303D9% Budget
(BOC): 2505 DCN - Line ID:
1305QFX501-001

Funding Flag: Complete

Funded: $20,000.00

The obligated amount of award: $20,000.00.
The total for this award is

20,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$20,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
CORRECTIVE ACTION SUPPORT
Ansul, Inc., Marinette, WI
Refined Metals, Beach Grove, IN
RACER Buick City, Flint, MI
RACER Van Buren Township Landfill Site Area (Parcel A), Van
Buren Township, MI

CONTRACT NUMBER: EP-W-12-031 or 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton or Toeroek Associates, Inc.
REGION 5 TASK ORDER NUMBER: 5505

Title Corrective Action Support for Ansul, Inc., Marinette, WI and 3 Additional
Facilities

Contract Officer Representatives

Contract Level Contract Officer Representative (CLCOR)

Allen Woijtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Contract Officer Representative (CLCOR)

Brian Freeman, L-8J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 (Technical
Reviews and Analysis) and Task 2 (Field Oversight, Inspection, Sampling and Data
Reviews) of the REPA 5 Zone Il Contract PWS.




Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through September 12, 2013.

V. Objective/Purpose

The overall purpose of this TO is to provide corrective action support for 4 priority
projects within Region 5. The support is namely document reviews, field oversight,
sampling and meeting support. Documents related to this TO will be delivered to the
Contractor in the Chicago office.

VI. Description of Tasks to be Performed By Contractor

;I'ask 01 — Completion of Document Reviews, Field Oversight, and Meeting
Support for Ansul, Inc., Marinette, WI

Background:

Ansul, Inc. is located at 1 Stanton Street Marinette, Wl 54143. Ansul, Inc., (EPA ID#
006 125 215), owned by TYCO International, entered into an Administrative Order on
Consent (AOC) in February, 2009 to cleanup on-site and off-site contamination resulting
from past operations. While the sources of contamination, mostly arsenic containing
salts, have been contained as the first components of the AOC, the bulk of remediation
will result when sediment dredging in the Menominee River is completed. The AOC
requires sediment be removed containing greater than or equal to 50 ppm arsenic. The
sediment consists of a "soft layer" overlying river sediment, mostly sands and some silts
and gravels (semi-consolidated). TYCO is willing to remove the soft sediment layer,
however is balking at removing the semi-consolidated in the Alternative work plan. A
clause in the AOC allows the company to propose an alternative "cap” for areas where
clean natural sediment (less than 20 ppm As) overlays (caps) arsenic contaminated
sediment provided it provides equivalent environmental protection and is legally
implementable.

Gary Cygan is the technical contact for the Ansul facility. He can be reached at (312)
886-5902.

General Needs:

The support necessary involves the review of technical documents related to this
facility, field oversight, and related meeting/conference call support.

Specific Needs:




01-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

01-02) If not already familiar with the Ansul, Inc. facility in Marinette, Wisconsin, the
Contractor shall plan on reviewing some relevant background information. These
documents will be provided to the Contractor or made available in the Region 5 file
room.

01-03) Contractor shall provide a detailed technical review of the following documents
related to Ansul:

A) Restoration of S. Channel Workplan
B) Confirmation Sampling/Post-Dredging Workplan
C) Construction Completion of Containment Wall Augmentation

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 4 supplemental reports will be submitted for this
facility.

01-04) Participation in up to six (6) meetings/conference calls will be needed to discuss
the findings. These meetings/conference calls are expected to last about a half day and
will be held in Chicago. Meetings will be scheduled by EPA.

01-05) Contractor shall plan on participating in eight oversight visits, each lasting 2
days. This shall require overnight travel to Marinette, Wisconsin, for one individual for
eight separate trips. A short letter report supplemented with photos should document
the findings of the oversight visit. Should major deviations in plans occur, the
Contractor should notify the EPA technical representative.

Complexity Level:

The Ansul project is expected to be of moderate complexity. Please refer to the
contract PWS for examples of project complexity.

Performance Standard:

The Contractor should refer to Task 1 and Task 2 of the contract PWS for a description
of the performance measures and quality assurance requirements of this TO.



Schedule of Deliverables

Task 01-01 No deliverables.

Task 01-02 No deliverables.

Task 01-03 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
documents A - C. Deliverables for revised document reviews shall be 15 days.

Task 01-04 No deliverables.

Task 01-05 Within 15 days of completion of each oversight, Contractor should provide
one written and one electronic copy of the short letter report to the task order
representatives.

Task 02 — Completion of Document Reviews and Meeting Support for Refined
Metals, Beach Grove, Indiana

Background:

Refined Metals Corporation (IND 000 718 130) is performing environmental corrective
action at its facility in Beech Grove, Indiana. The corrective action is being performed
under the authority of the Resource Conservation and Recovery Act (RCRA). The RMC
facility is located at 3700 South Arlington Avenue in Marion County, Beech Grove,
Indiana, approximately four miles south-southeast of downtown Indianapolis. The site
occupies approximately 24 acres, of which approximately 10 acres represented the
active manufacturing area (including paved areas and buildings). The former
manufacturing area is characterized by nearly 80,000 square feet of structures
consisting of the battery breaker, a wastewater treatment plant, a filter press, material
storage areas, a blast furnace, a dust furnace, a metal refining area, a warehouse and
offices. In addition, there are four baghouses, a vehicle maintenance structure, and five
stormwater pump houses. Following the conclusion of the facility investigations, high
levels of arsenic and lead were detected in the onsite soils and in the groundwater
beneath the site. Samples of soil, sediments and groundwater were analyzed for other
metals, but only lead and arsenic concentrations exceeded risk-based threshold criteria.
Therefore, lead and arsenic were identified as contaminants of interest at the RMC
facility.

Proposed remedies consist of 3 remedial alternatives. The first alternative includes
excavation of highly contaminated soils and sediments, demolition of the Material
Storage building, the Battery Breaker Unit, the Filter Press building, the Waste Water
treatment building and placement of institutional control on the facility. The second
alternative includes the incorporation of the excavated soils and sediments and
materials from the demolition in an on-site cell. The third alternative is Monitored
Natural Attenuation which includes implementation of a Groundwater Performance
Monitoring program to demonstrate the stabilization and long-term shrinkage of the
contaminant plume.

The Technical Contact, Jon Adenuga can be reached at (312) 886-7954.



General Needs:

The support necessary involves the review of technical documents related to this facility
and related meeting/conference call support.

Specific Needs:

02-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

02-02) If not already familiar with the Refined Metals facility in Beach Grove, Indiana the
Contractor shall plan on reviewing some relevant background information. These
documents will be provided to the Contractor or made available in the Region 5 file
room.

02-03) Contractor shall provide a detailed technical review of the following documents
related to Refined Metals:

A) The Sediment Report

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.

02-04) Participation in up to three (3) meetings/conference calls will be needed to
discuss the findings. These meetings/conference calls are expected to last about a half
day and will be held in Chicago. Meetings will be scheduled by EPA.

Complexity Level:

The Refined Metals project is expected to be of moderate complexity. Please refer to
the contract PWS for examples of project complexity.

Performance Standard:

The Contractor should refer to Task 1 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 02-01 No deliverables.
Task 02-02 No deliverables.



Task 02-03 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
documents A. Deliverables for revised document reviews shall be 15 days.

Task 02-04 No deliverables.

Task 03 — Completion of Document Reviews, Field Oversight and Meeting
Support for RACER Buick City, Flint, Michigan

Background:

Motors Liquidation Company (MLC, formerly known as General Motors Corporation)
was in bankruptcy, and has submitted various technical documents related to the
construction and demolition activities at the MLC sites. MLC has provided Region 5
with access to several documents that provide information about the contamination at
these sites. The RACER Trust was created in March 2011 by a U.S. Bankruptcy Court
to clean up and position for redevelopment properties and other facilities owned by the
former General Motors Corp. before its 2009 bankruptcy.

Past Operations

Portions of the Site ( MID 005 356 712) were originally developed in the late 1800s to
produce the “horseless carriage.” In 1903, the Buick Motor Company was relocated
from Detroit to the Site, In addition to the manufacturing of automobiles, in response to
World War |, the Buick Motor Company began producing the Liberty Aircraft engine in
1918. Similarly, in response to World War I, the production of automobiles was stopped
in 1942, and the Buick complex was converted for the production of military equipment.
Site operations have included machining of ferrous and nonferrous metals, V-6 engine
manufacturing, torque converter manufacturing, transmission components
manufacturing, engine assembly, and industrial wastewater treatment. All of these
processes were terminated at the end of 2010.

Contamination

A variety of contaminants have been identified at the Site, including 15 LNAPL areas
some with PCB contamination. Soils on-site are contaminated with metals, VOCs and
SVOCs. Groundwater is contaminated with VOCs, SVOCs and dissolved metals.
Surface water VOC impacts from storm sewer outfalls. These contaminants are being
addressed as part of the remedial implementation process for the Southend and
remedial measures will be proposed to address the contaminants as part of the
Northend Statement of Basis.

Current Status

All of the site structures on the site have been decommissioned and demolished. A six-
foot high security fence topped with barbed wire is located along the perimeter of the
Site and all gates are locked when the Site is inactive.

An Administrative Order on Consent (AOC) between US EPA and RACER was signed
September 2011, this AOC requires RACER to continue implementation of the
previously selected final remedy for the Southend of the site and the forthcoming final



remedy for the Northend of the site. The site was split into a Northend and a Southend,
divided by Leith Street. The Final Decision for the Southend was issued on May 13,
2010. The Northend Statement of Basis is anticipated to be public noticed in the fall.
There is a Multiphase Extraction system in place at AOI-9B soon to be started in early
September. There are on-going storm water sewer studies. A Light Induced
Flouresence (LIF) study to delineate the boundaries of LNAPL impact will begin in early
September to delineate edges of LNAPL plumes.

The Technical Contact, Chris Black can be reached at (312) 886-1451.

General Needs:

The support necessary involves the review of technical documents related to this
facility, field oversight and related meeting/conference call support.

Specific Needs:

03-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

03-02) If not already familiar with the RACER Buick City facility in Flint, Michigan, the
Contractor shall plan on reviewing some relevant background information. These
documents will be provided to the Contractor or made available in the Region 5 file
room.

03-03) Contractor shall provide a detailed technical review of the following documents
related to RACER Buick City:

A) LNAPL Remedy Design and Analysis

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.

03-04) Participation in up to three (3) meetings/conference calls will be needed to
discuss the findings. These meetings/conference calls are expected to last about a half
day and will be held in Chicago. Meetings will be scheduled by EPA.

03-05) Contractor shall plan on participating in three oversight visits, each lasting 3
days. This shall require overnight travel to Flint, Michigan, for one individual for three
separate trips. A short letter report supplemented with photos should document the
findings of the oversight visit. Should major deviations in plans occur, the Gontractor
should notify the EPA technical representative.



Complexity Level:

The RACER Buick City project is expected to be of moderate complexity. Please refer
to the contract PWS for examples of project complexity.

Performance Standard:

The Contractor should refer to Task 1 and Task 2 of the contract PWS for a description
of the performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 03-01 No deliverables.

Task 03-02 No deliverables.

Task 03-03 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
document A. Deliverables for revised document reviews shall be 15 days.

Task 03-04 No deliverables.

Task 03-05 Within 15 days of completion of each oversight, Contractor should provide
one written and one electronic copy of the short letter report to the task order
representatives.

Task 04 — Completion of Document Reviews Field Oversight, and Meeting
Support for RACER Van Buren Township Landfill Site Area (Parcel A), Van Buren
Township, Michigan

Background:

Motors Liquidation Company (MLC, formerly known as General Motors Corporation)
was in bankruptcy, and has submitted various technical documents related to the
construction and demolition activities at the MLC sites. MLC has provided Region 5
with access to several documents that provide information about the contamination at
these sites. The RACER Trust was created in March 2011 by a U.S. Bankruptcy Court
to clean up and position for redevelopment properties and other facilities owned by the
former General Motors Corp. before its 2009 bankruptcy.

The former Van Buren Township Landfill Site (Parcel A) (No ID #) is an approximate
67.88 acre area of undeveloped land located in Van Buren Township, Wayne County,
Michigan. The Site is zoned for general industrial use, located in an area surrounded by
mixed commercial, agricultural, industrial, residential, and airport properties. The Site is
bounded to the north by railroad tracks, to the east by GM’s Service Parts Operations
(SPO) Warehouse, to the south by Ecorse Road, and to the west by Michigan Avenue.
The Site is vacant and currently not in use. The Site is heavily wooded in many areas.
The southern portion of the Site contains thick areas of brush and thatch, while the
northern portion has several open areas with a mixture of tall grass and weeds. Review
of historical photographs indicated that the Site was undeveloped and cultivated for



agricultural purposes as early as 1940. The Site remained vacant and undeveloped until
approximately 1966. Review of historical records and aerial photographs indicated that
the Van Buren Development Company occupied the Site from approximately 1966 to
1969. During this timeframe, Van Buren Development Company operated a landfill at
the Site. The Site has been vacant since the closure of the Van Buren Development
Company landfill in approximately 1969.

Documentation obtained from the Wayne County Department of Environment
(WCDOE), Land Resource Management Division, Solid Waste Technical Section
indicated that various wastes including incinerator ash from the City of Detroit,
demolition waste and domestic refuse from the City of Dearborn, waste paper from Ford
Motor Company, and liquid waste inside 55- gallon drums were landfilled at the Site.
Other historical information on record at WCDOE indicated that approximately 1,500 to
1,800 gallons of sludge generated from treatment of crankcase oils from Dearborn
Refinery may have been disposed at the Site on a daily basis. Historical records
indicated that this sludge had high levels of sulfuric acid and had potentially contained
heavy metals, polychlorinated biphenyls (PCBs), and other organic chemicals. Records
and historical references indicate that landfilling of waste ceased in approximately 1969,
prior to General Motors Corporation’s purchase of the Site in late 1969.

Relevant documents include a Phase 1 Environmental Site Assessment, EEC, February
13, 2007 and a Geophysical Investigation, BBL, July 11, 2003

The Technical Contact, Chris Black can be reached at (312) 886-1451.

General Needs:

The support necessary involves the review of technical documents related to this
facility, field oversight and related meeting/conference call support.

Specific Needs:

04-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

04-02) If not already familiar with the Van Buren Township Landfill facility in Van Buren
Township, Michigan, the Contractor shall plan on reviewing some relevant background
information. These documents will be provided to the Contractor or made available in
the Region 5 file room.

04-03) Contractor shall provide a detailed technical review of the following documents
related to Arcelor Mittal Indiana Harbor West:

A) Remedial Design and Construction Plans
The Contractor shall expect to review each document and subsequent revised

documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment



letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.

04-04) Participation in up to three (3) meetings/conference calls will be needed to
discuss the findings. These meetings/conference calls are expected to last about a half
day and will be held in Chicago. Meetings will be scheduled by EPA.

04-05) Contractor shall plan on participating in three oversight visits, each lasting 3
days. This shall require overnight travel to Van Buren Township, Michigan, for one
individual for three separate trips. A short letter report supplemented with photos
should document the findings of the oversight visit. Should major deviations in plans
occur, the Contractor should notify the EPA technical representative.

Complexity Level:

The RACER Van Buren Township Landfill Area Site project is expected to be of
moderate complexity. Please refer to the contract PWS for examples of project
complexity.

Performance Standard:

The Contractor should refer to Task 1 and Task 2 of the contract PWS for a description
of the performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 04-01  No deliverables.

Task 04-02 No deliverables.

Task 04-03 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
document A. Deliverables for revised document reviews shall be 15 days.

Task 04-04 No deliverables.

Task 04-05 Within 15 days of completion of each oversight, Contractor should provide
one written and one electronic copy of the short letter report to the task order
representatives.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the RTOCOR, Contracting Officer and Contract Specialist.

10



Mod #
BASE
006
005
004
003
002
001

EP-W-12-032 TASK ORDER 5505 MOD SUMMARY

Reason For Modification

Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action
Funding Only Action

Award Date

1/10/2013
1/24/2014
11/7/2013
8/12/2013
6/4/2013

2/27/2013
2/7/2013

Obligation

$20,000.00
($13,355.37)
{$20,000.00)
$20,000.00
$25,000.00
$10,000.00
$25,000.00

Total Amount
$20,000.00
($13,355.37)
($21,798.59)
$0.00
$46,798.59
$10,000.00
$25,000.00
$66,644.63



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 2

1. DATE OF ORDER 2. CONTRACT NO. gfany)

6. SHIP TO:

a. NAME OF CONSIGNEE

EP-W-12-03
12/28/2012
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
5507 PR-R5-13-00079

Region 5

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS
US Environmental Protection Agency

77 West Jackson Boulevard

Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Chago IL 60604-3507
7.TO: DONNA TOEROEK f. SHIP VIA

a. NAME OF CONTRACTOR
TOEROEK ASSOCIATES, INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
300 UNION BLVD.

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of

SUITE 520

7208984101

d. CITY e. STATE | f. ZIP CODE
LAKEWOOD co 802281552

this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) () (e) ® (@
DUNS Number: 825211824
Technical Support for Clinton Landfill,
Incorporated
This Time-and-Material Task Order is hereby
initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center 50 . 0:0 '
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center (D143-02) 17(i)
) GRAND
1092 TW Alexander Drive TOTAL
. CITY - STATE | e.ZIP CODE $49,998.69 <
Research Triangle Park NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23. NAME (Typed)

Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACGT NO. ORDER NO.
12/28/2012 |EP-W-12-032 5507
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
proposal dated December 11, 2012 in the
amount of $49,998.69. Funding in the amount
of $30,000.00 is provided which the
contractor is not authorized to exceed.
All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 12/28/2012 to
09/12/2013
Technical Support for Clinton Landfill, Inc.
0001 Technical Support for Clinton Landfill
Accounting Info:
13-14-B-050-302DA1-2505-1305QEX501-001
BFY: 13 EFY: 14 Fund: B Budget 0Org:
05Q Program (PRC): 302DA1 Budget
(BOC): 2505 DCN - Line ID:
1305QEX501-001
Funding Flag: Complete
Funded: $30,000.00
The obligated amount of award: $30,000.00.
The total for this award is
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement

Technical Support for Clinton Landfill, Incorporated
Zone 2 RCRA Enforcement and Permitting Assistance 5 (REPA 5)

CONTRACT NUMBER: EP-W-12-0310r 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton, or Toeroek, Associates
REGION 5 TASK ORDER NUMBER: TO 5507

l. Title Technical Support at Clinton Landfill, Incorporated

Il. Contract Officer Representatives

Contract Level Task Order Contract Officer Representative (CLCOR)

Allen Wojtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Task Order Contract Officer Representative
(CLCOR)

Brian Freeman, LU-9J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 of the REPA 5
Zone |l Contract PWS.

Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through 09/12/2013.



V. General Needs

Project work will consist of an editorial and technical review and revision, as well as a
quality assurance check, of the Responsiveness Summary. In addition, an editorial
review and revision will be conducted on the Draft TSCA Approval.

V1. Description of Tasks to be Performed By Contractor

Background:

On October 19, 2007, Clinton Landfill, Incorporated (CLI) submitted an application to
EPA for approval to dispose of other regulated PCB waste. CLI proposes to create a
Chemical Waste Unit (CWU) on 22.6 acres within the Subtitle D landfill. The CWU
would consist of two cells (CWU 1 and CWU 2) with synthetic liners each with its own
leachate collection system, independent from the remaining solid waste disposal area.

On August 21, 2008, EPA issued a Preliminary Notice of Deficiency (NOD) concerning
CLTI's application. On January 6, 2009, EPA issued a supplement to the NOD. The
NOD and the supplement to the NOD cited the need for additional information on
groundwater monitoring, methane recovery, potential pathways to Salt Creek or to the
Mahomet Aquifer, Site properties, leachate disposal, waste acceptance, and financial
assurance. EPA specifically requested an evaluation of the potential for groundwater
impact to the major water resources and the Mahomet Aquifer.

On March 2, 2009, CLI responded to the NOD and supplemental letter, providing EPA
with additional information. EPA has reviewed this information and consulted with the
IEPA. EPA believes that technical deficiencies noted earlier have been fully addressed.
Geologic and groundwater information from the State of lllinois and from other sources
supports the findings described below.

On January 8, 2010, IEPA approved a modification of the RCRA Subtitle D permit for
Clinton Landfill #3. This modification will allow CLI to dispose of PCB remediation waste
upon approval from EPA.

EPA held a public comment period from March 15th until June 15th 2011 where written
comments could be submitted to the Agency. In addition, a public meeting for oral
statements was held June 9, 2011 at the Clinton High School in Clinton, Il. These
comments have been addressed in the Responsive Summary.

Current Draft Approval Support:

Task 01-01 - Aitend Initial Meeting with U.S. EPA Region 5

To initiate the activities at the facility, the Contractor should plan on attending an initial
meeting with Region 5 staff. This meeting is expected to last about a half day and will
be held in Region 5 offices in Chicago. Alternatively, the meeting can be held by
phone.



Task 01-02 — Review Submitted Public Comments

Contractor shall review the submitted public comments and ensure that all have been
addressed in the Responsiveness Summary. Contractor shall provide a cross-
referenced system to ensure that submitted documents/comments can be accounted
for and cross-referenced to the Responsiveness Summary.

Task 01-03 - Revise the Responsiveness Summary/Draft TSCA Approval

Contractor shall revise the Responsiveness Summary to include any comments that
have not been included and were submitted. The Contractor shall review the
Responsiveness Summary comments and responses to ensure that the responses
adequately answer the comments and that they are technically accurate. The
Contractor will be provided access to the documents of the Administrative Record (AR)
for the Draft Approval as well as a copy of the USGS Report entitled: Application of
Hydrogeology and Groundwater-Age Estimates to Assess the Vulnerability of the
Mahomet Aquifer to Polychlorinated Biphenyl Contamination from a Proposed Chemical
Waste Land(fill, near Clinton, Illlinois.

i. Twenty different documents were submitted with a total of
approximately 266 technical comments;
ii. The 266 technical comments have been sorted into 11 categories.
iii. An additional 200+ letters and emails were submitted by concerned
citizens.

The Contractor shall review and revise the Responsiveness Summary and Draft TSCA

approval for editorial content. The documents should be edited to reflect a plain
language style of writing.

Task 01-04 — Administrative Record Support

Contractor shall also provide support to EPA in further development of the
Administrative Record. This support includes scanning any new documents into a
searchable pdf file to be added to the online website .

Task 01-05 — Attend Meetings with EPA

As needed, Contractor shall expect to participate in 2 teleconferences/meetings to
discuss project status and/or specific issues related to the Clinton Landfill project.
Meetings are expected to last 2 hours each and will be held in Chicago. Alternately, the
meetings can be held by phone.



Complexity Level:

This project is expected to be moderately complex. The Contractor should refer to the
contract PWS for examples of the complexity levels.

Performance Standard:

The Contractor should refer to the contract PWS for a description of the performance
measures and quality assurance requirements of this task.

Future Draft Support:

Once finalized, the current draft approval will be posted for public comment. At the
conclusion of the public comment period, which is yet to be determined, the Contractor
will provide the same support tasks as Tasks 01-01 through 01-05 above. For the
purpose of this proposal, Contractor should assume this additional support will be
defined as Tasks 02-01 through 02-05, with the scope and schedule of deliverables
being identical to Tasks 01-01 through 01-05. Future draft approval support will be on
an as necessary basis, determined by the need for support at that time, but should be
scoped and added to the cost proposal.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the CLCOR, Contracting Officer and Contract Specialist.

VIIL. Schedule of Deliverables

Task 01-01 There are no deliverables required for this task.

Task 01-02 Provide a cross-reference system for the comments within 10 days of
receipt of the public comments and Responsiveness Summary.

Task 01- 03 Within 28 days of receipt of the relevant technical documents: Draft TSCA
Approval; Draft Responsiveness Summary; public comment letters, emails, and
documents; access to the Administrative Documents for the first Draft Approval; and the
USGS report referenced above, submit a draft of the revised Responsiveness
Summary and TSCA Approval to EPA for review. EPA comments shall be addressed
within 10 days and a final editable electronic copy provided.

Task 01-04 Within 10 days of receipt of files from EPA.

Task 01-05 There are no deliverables required for this task.



EP-W-12-032 TASK ORDER 5507 MOD SUMMARY

Mod # Reason For Modification Award Date Obligation

BASE 12/28/2012  $30,000.00
002 Funding Only Action 2/21/2014 (516,473.49)
001 Funding Only Action 2/5/2013 $19,998.69

Total Amount
$49,998.69
$0.00
$0.00
$49,998.69



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 2

1. DATE OF ORDER 2. CONTRACT NO. gfany)

6. SHIP TO:

a. NAME OF CONSIGNEE

EP-W-12-03
02/28/2013
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
5509 PR-R5-12-00888

Region 5

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

b. STREET ADDRESS
US Environmental Protection Agency

77 West Jackson Boulevard

1200 Pennsylvania Avenue, N. W.
Mail Code: 2805R C.EITY d. STATE | e. ZIP CODE
; Chicago
Washington DC 20460 g 1L 60604-3507
7.TO: DONNA TOEROEK f. SHIP VIA
a. NAME OF CONTRACTOR
TOEROEK ASSOCIATES, INC. 8. TYPE OF ORDER
CHEeI A= [Ja. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:
300 UNION BLVD. Except for billing instructions on the
reverse, this delivery order is subject
SUITE 520 to instructions contained on this side
7208984101 only of this form and is issued
Please furnish the following on the terms subject to the terms and conditions
and conditions specified on both sides of of the above-numbered contract.
d. CITY e. STATE | f. ZIP CODE 'this| cz;der danld on the ‘ag?ct:eg sheet, if any,
including delivery as indicated.
LARENOUD co [802281552 g detvery

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF

14. GOVERNMENT B/L NO.

15. DELIVER TO F.0.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 825211824
This Time-and-Material Task Order is hereby
initiated approving the contractor's
proposal $15,879.36. Full funding in the
amount of $15,879.36 is provided which the
contractor is not authorized to exceed.
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $15,879.36 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c.CITY - STATE €. ZIP CODE $15,879.36 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23. NAME (Typed)

Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES EACESD
SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
02/28/2013 |EP-W-12-032 5509
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) (d) (e) (U] ()
All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 02/28/2013 to
09/12/2013
0001 Federal Green Challenge Partner Symposia 15,879.3¢6
and Executive Session
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Amended Performance Work Statement
CONFERENCE SUPPORT

Federal Green Challenge Partner Symposia and Executive Session
Zone 2 RCRA Enforcement and Permitting Assistance 5 (REPA 5)

CONTRACT NUMBER: EP-W-12-032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Toeroek Associates, Inc.
REGION 5 TASK ORDER NUMBER: TO 5509

l. Title: Conference Support for the Federal Green Challenge Partner Symposia
and Executive Session

Il. Contract Officer Representatives

Contract Level Task Order Contract Officer Representative (CLCOR)

Allen Woijtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Task Order Contract Officer Representative
(CLCOR)

Brian Freeman, LU-9J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

M. Authorization

This Performance Work Statement (PWS) is in accordance with Task 5 (Training,
Conferences, and Public Involvement) of the REPA 5 Zone Il Contract PWS.

Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through September 12, 2013.



V. Obijective/Purpose

The overall purpose of this TO is to obtain services to arrange a half-day symposia and
executive session for Federal Green Challenge partners and executives in the Region 5
offices in Chicago. The effort is intended to bring together partners to share the
experiences in sustainability, begin networking on sustainability, and for the executives
to identify a group focus area to work on the next fiscal year. This task order was issued
to Toeroek Associates on February 28, 2013.

VI. Description of Tasks to be Performed By Contractor

Conference Support for the Federal Green Challenge Symposia and Executive
Session for Federal Facility Partners

Background:

The Federal Green Challenge (FGC) is a program that is run by EPA’s Sustainable
Materials Management Program. The FGC has challenge federal facilities to increase
their sustainability in two of six focus areas, waste, purchasing, electronics, energy,
water and transportation by 5% or more per year. The partners pick one of the first three
areas (waste, purchasing, and electronics) and then one of any of the six focus areas.
They set their goals of a 5% or more change, and then spend the next year working to
achieve those goals. The program provides technical assistance, monthly webinars and
networking opportunities with other federal facilities to help them meet their goals. The
program is in its first year nationally, having started on the West Coast three years ago.

The program is based on the commitments that federal agencies are required to make
by Executive Order 13514, "Federal Leadership in Environmental, Energy, and
Economic Performance”. As of July, 2012 the program has over 241 partners and over
950,000 covered employees. Region 5 has 27 partners covering approximately 136,000
employees, most are in the Chicago area, with two in Indiana and one in Ohio. There
are also three Department of Defense partners. The partners have chosen the following
focus areas, ranked from most selected to least: waste, energy & transportation (tie),
transportation, water and finally electronics. Partners are required to submit a baseline
and goals form 90 days after joining the program, then report annually afterwards.
There is a recognition program being developed for partners.

In addition to recruiting partners, part of supporting them is to hold one partner
symposium and executive session each year. This helps partners to network and learn
from each other, helps the program check in with them on their progress, and for EPA to
get feedback on the program. The program is also reliant on executive management
support, and there will be an executive session annually as well. We hope to have all
partners attend this meeting, as well as their executives. The highlight of the event will
be a keynote speaker that will talk about a topic focused on sustainability, and help to
motivate the group. Then there will be two partner case studies for the partner staff, and
separate session for the executives where they may pick a ‘challenge’ for all to meet in



the coming year.

General Needs:

The contractor shall provide logistical support for conducting the conference and
technical meetings, in a manner that will make the meeting as ‘green’ as possible based
on EPA’s green meeting information, http:/www.epa.gov/oppt/greenmeetings/.

Specific Needs:

Task 01-01: Attend a Short Kickoff Meeting with EPA - Completed

Contractor shall attend a kickoff meeting with EPA staff to discuss the details of
this TO. Meeting is expected to last 2 hours and will be held in Chicago.

Task 01-02: Work With EPA Staff to Identify and Prepare 11 Participant Case-
Studies for the Session — In Progress

A meeting highlight will be the creation of participant case studies that tell the story
of how a participant met their goals and increased sustainability in their operations.
These case studies will be between one and two pages in length and use an EPA
provided template and examples from other SMM programs. The contractor will
provide support by working with EPA to identify potential participants, most likely
from those that submitted awards nominations that have experiences to share and
then gather information from that partner to write an interesting case study that
tells their story. Preference will be given to highlight a variety of program aspects.
The contractor will contact the selected participants, interview them, and create the
case study.

Deliverables:
— One case-study each for up to 11 participants by June 1%, with intermediate
check-ins.
- Interview questions that were used to create the case-studies

Task 01-03: Work with Two Participants to Present on Their Case-Studies

The contractor will provide support by working with FGC participants identified by
EPA that developed case-studies in task 01-02 to help the partner develop their
case study and expand it into a 20 min. presentation for the meeting. These
presentations will be a main item on the FGC agenda and highlight an aspect of
the participants work. This task will help speakers prepare a more polished, clear
and concise presentation that will be presentable in the time allotted. Presentations
will use the provided SMM PowerPoint format.

Deliverable: Two presentations by June 15t.



Task 01-04: Create Draft Summary of the Federal Green Challenge Suitable
for Newsletters

The contractor will create two summaries of approximately 1000 and 500 words
in length of the meeting that can be used in newsletters. The summary will
include:
- General information on the Federal Green Challenge, including history
and reason for it's being-
- The highlights from the two case studies, and information on the other
participants that had presentations written about them, space permitting.
- General information on how federal facilities can join and set baselines
and goals.
- A listing of the 2012 award winners from Region 5
- Over all successes of the FGC nationally, such as environmental
benefits and other achievements.

Deliverable: Summaries are due July 8" .
Task 01-05: Conduct Federal Green Challenge Evaluation

The contractor will work with EPA to prepare an evaluation form for the FGC
participants about why they joined the program, what they have gotten from it, and
suggestions for improvement. This will be distributed electronically to participants
nationally. The contractor will provide a summary of the comments as well as
information on the average rankings for any numeric ratings.

Deliverable: The contractor will compile the information from the evaluation
forms and submit to EPA by July 8.

Task 1-06: Further refinement of the Federal Green Challenge Excel Based
Calculators on Waste and Recycling Collections and Recycled Content Fiber
Paper Usage

EPA Region 5 has created two Excel calculators that help participants estimate the
amount of waste that is taken to recycling and disposal and measure the amount of
recycled fiber paper that is purchased throughout the year; These calculators are
functional but are a little complicated for people to use without explanation. We
would like the Toereck Team to review these calculators and make them more
user friendly. This could include writing instructions on how to use the calculators,
improving the identification of cells for date entry, locking cells to prevent errors
and other things.



VII.

VIII.

Due by July 8

Complexity Level:

This project is expected to be of low to moderate complexity. Please refer to the
contract PWS for examples of project complexity. As a project of low to moderate
complexity, contractor is expected to utilize predominantly junior to mid level staff.
Senior staff can be used in an oversight role.

Performance Standard:

The Contractor should refer to Task 5 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

See specific tasks for identification of deliverables and their schedule. Unless mutually
agreed upon by EPA and the Contractor, due dates for deliverables will be as specified
in this Task Order.

Documents prepared under this Task Order shall also be provided in electronic format
used by EPA, i.e., Microsoft Office. As necessary, documents shall be provided first as
drafts. If necessary, EPA may provide comments for the contractor to incorporate into
the final documents. The final document format will be agreed upon by EPA in
advance.

Technical Direction

Technical direction is for the purpose of clarification of the PWS only. If technical
direction is issued which changes the scope or increases/decreases the price of the
task order, the Contractor shall not proceed. The Contractor shall immediately contact
the RTOCOR, Contracting Officer and Contract Specialist.

The EPA technical representative for this project is Chris Newman. He can be
contacted at (312) 353-8402.

CGC: Corey Kerzhner, CO
Chris Newman, EPA TA



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 2

1. DATE OF ORDER 2. CONTRACT NO. gfany)

6. SHIP TO:

a. NAME OF CONSIGNEE

EP-W-12-03
06/05/2013
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
5510 PR-R5-13-00381

Region 5

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

b. STREET ADDRESS
US Environmental Protection Agency

77 West Jackson Boulevard

1200 Pennsylvania Avenue, N. W.
Mail Code: 2805R C.EITY d. STATE | e. ZIP CODE
; Chicago
Washington DC 20460 g 1L 60604-3507
7.TO: DONNA TOEROEK f. SHIP VIA
a. NAME OF CONTRACTOR
TOEROEK ASSOCIATES, INC. 8. TYPE OF ORDER
CHEeI A= [Ja. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:
300 UNION BLVD. Except for billing instructions on the
reverse, this delivery order is subject
SUITE 520 to instructions contained on this side
7208984101 only of this form and is issued
Please furnish the following on the terms subject to the terms and conditions
and conditions specified on both sides of of the above-numbered contract.
d. CITY e. STATE | f. ZIP CODE 'this| cz;der danld on the ‘ag?ct:eg sheet, if any,
including delivery as indicated.
LARENOUD co [802281552 g detvery

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.0.B. POINT

D e. HUBZone ; ;
Destination

13. PLACE OF

14. GOVERNMENT B/L NO.

15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS

ON OR BEFORE (Date)

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 825211824
This Time-and-Materials Task Order is
hereby initiated approving the contractor's
proposal dated May 14, 2013 in the amount
of $154,823.23. Incremental funding in the
amount of $20,000.00 is provided which the
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME 50 . 0:0 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c.CITY - STATE €. ZIP CODE $154,823.23 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23. NAME (Typed)

Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
06/05/2013 |EP-W-12-032

ORDER NO.
5510

ITEM NO. SUPPLIES/SERVICES QUANTITY|
ORDERED

(a) (b) (c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT

®

QUANTITY
ACCEPTED
(9)

contractor is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas

Admin Office:

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

Period of Performance: 06/05/2013 to
09/12/2013

TO 5510

0001 Corrective Action Support for American
Metals, Arizona Chemical, and 3 additiocnal
facilities (TO 5510)

Accounting Info:
13-14-B-050-303D9%99-2505---1305QFX515-0
01 BFY: 13 EFY: 14 Fund: B Budget
Org: 05Q Program (PRC): 303D3S9 Budget
(BOC): 2505 DCN - Line ID:
1305QFX515-001

Funding Flag: Complete

Funded: $20,000.00

The obligated amount of award: $20,000.00.
The total for this award is shown in box
17 (1) .

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
CORRECTIVE ACTION SUPPORT
American Metals, Westlake, OH
Arizona Chemical, Dover, OH
3 Additional Facilities

CONTRACT NUMBER: EP-W-12-031 or 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton or Toeroek Associates, Inc.
REGION 5 TASK ORDER NUMBER: 5510

l. Title Corrective Action Support for American Metals, Westlake, OH, Arizona
Chemical, Dover, OH and 3 Additional Facilities

Il. Contract Officer Representatives

Contract Level Contract Officer Representative (CLCOR)

Allen Woijtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Contract Officer Representative (CLCOR)

Brian Freeman, L-8J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

M. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 (Technical
Reviews and Analysis) and Task 2 (Field Oversight, Inspection, Sampling and Data
Reviews) of the REPA 5 Zone Il Contract PWS.

Iv. Period of Performance




The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through September 12, 2013.

V. Objective/Purpose

The overall purpose of this TO is to provide corrective action support for 5 priority
corrective action projects within Region 5. The support is namely document
reviews/document preparation, field oversight, sampling and meeting support. This
support may also include conducting investigations, filling data gaps, evaluating 2020
Baseline Sites, or preparing draft Environmental Indicator evaluations and draft
Statements of Basis. Documents related to this TO will be delivered to the Contractor in
the Chicago office.

VI. Description of Tasks to be Performed By Contractor

;I'ask 01 — Review of Technical Documents and Site Visits at American Metals,
Westlake, Ohio

Background:

American Metals (AM) (OHD 004 528 873) is located in Westlake, Ohio. Over the past
few years EPA’s selected remedy has been partially completed. The remedy includes
landfill removal, institutional controls, and groundwater and sediment monitoring. AM is
seeking to revise the groundwater monitoring program and complete additional
ecological analysis for sediments.

Tammy Ohl is the technical contact for the American Metals facility. She can be
reached at (312) 886-0991.

General Needs:

Project work will consist of review of AM’s technical documents related to the remedy
implementation and ecological evaluation. Work would also include visits to the site in
support of the document reviews and participation in meetings and conference calls

Specific Needs:

01-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

01-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments of reports related to the corrective action implementation. This will include
the review of at least two groundwater reports. EPA will make arrangements for the
delivery of relevant documents to the contractor.



The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.

01-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

01-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 2 days each. Although not planned
at this time, contractor shall be prepared to accept split samples from the facility and
ship these samples to the Region 5 Central Regional Lab. Split sample collection, if
necessary shall coincide with any site visits.

Complexity Level:

The American Metals project is expected to be of moderate complexity. Please refer to
the contract PWS for examples of project complexity. On projects of moderate
complexity, EPA anticipates the Contractor use predominantly mid or senior level staff
to conduct most of the work. Junior staff should be used in a support role, and senior or
expert staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 01-01  No deliverables.

Task 01-02 Within 30 days of receipt of documents, Contractor should provide one

written and one electronic copy of the deliverables to the task order representatives.

Revised deliverables shall be 15 days.

Task 01-03 No deliverables.

Task 01-04 Within 15 days of each site visit, Contractor should provide a short letter
report documenting the results of the site visit.

Task 02 — Review of Technical Documents and Site Visits at Arizona Chemical,
Dover, Ohio

Background:



Arizona Chemical (AC) (OHD 004 209 094) is located in Dover, Ohio. The facility is
bounded by the Tuscarawas River and industrial and residential properties. Over the
past few years EPA’s selected remedy has been partially completed. The remedy
includes soil excavation, capping, groundwater extraction, and institutional controls. AC
is seeking to revise the groundwater remedy and establish universal environmental
covenants.

Tammy Ohl is the technical contact for the Arizona Chemical facility. She can be
reached at (312) 886-0991.

General Needs:

Project work will consist of review of AC’s technical documents related to the remedy
implementation and ecological evaluation. Work would also include visits to the site in
support of the document reviews and participation in meetings and conference calls

Specific Needs:

02-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

02-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments of reports related to the corrective action implementation. This will include
the review of at least two groundwater reports. EPA will make arrangements for the
delivery of relevant documents to the contractor.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.

02-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

02-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 2 days each. Although not planned
at this time, contractor shall be prepared to accept split samples from the facility and
ship these samples to the Region 5 Central Regional Lab. Split sample collection, if
necessary shall coincide with any site visits.



Complexity Level:

The Arizona Chemical project is expected to be of moderate complexity. Please refer to
the contract PWS for examples of project complexity. On projects of moderate
complexity, EPA anticipates the Contractor use predominantly mid or senior level staff
to conduct most of the work. Junior staff should be used in a support role, and senior or
expert staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 02-01  No deliverables.

Task 02-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives.
Deliverables for revised document reviews shall be 15 days.

Task 02-03 No deliverables.

Task 02-04 Within 15 days of each site visit, Contractor should provide a short letter
report documenting the results of the site visit.

Task 03 — Task 05 Completion of Document Reviews and Other Site
Characterization Activities for 3 Additional Region 5 Facilities

Background:

For the purposes of this task order, the Contractor shall assume support will be needed
at 3 additional Region 5 sites. It should be assumed that one site will be located in or
around Detroit, Michigan and two sites will be located in or around Cleveland, Ohio.
The specific requirements for each of these facilities will be issued by technical direction
memoranda (TDM). The technical contacts will also be identified in the TDM.

General Needs:

The support necessary will involve the review/preparation of documents, and/or the
gathering of samples and oversight visits. These are tasks consistent with Tasks 1 and
2 of the contract PWS.

Specific Needs:

03 thru 05-01) Attend an initial meeting/conference call with EPA technical
representatives. This meeting/conference call is expected to last 2 hours and will be
held in Chicago.



03 thru 05-02) If not already familiar with the particular facility, the Contractor shall plan
on reviewing some relevant background information. These documents will be provided
to the Contractor or made available in the Region 5 file room. Contractor shall provide a
detailed technical review of two documents of moderate complexity for each of the three
additional facilities. Consistent with this task order, EPA may request the preparation of
documents related to conducting investigations, filling data gaps, evaluating 2020
Baseline Sites, or preparing draft Environmental Indicator evaluations and draft
Statements of Basis.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for
each facility.

03 thru 05-03) Participation in up to four (4) meetings/conference calls will be needed
for each facility to discuss the findings. These meetings/conference calls are expected
to last about a half day and will be held in Chicago. Meetings will be scheduled by EPA.

03 thru 05-05) Contractor shall conduct field oversight at each of the three additional
facilities. Field oversight should require overnight travel for 6 days in two trips at each
facility. One staff is adequate. Sampling may be required, but is not anticipated at this
time. If Contractor identifies major deviations of plans in the field, they should contact
the EPA technical representative.

Complexity Level:

These facilities are expected to be of moderate complexity. Please refer to the contract
PWS for examples of project complexity. On projects of moderate complexity, EPA
anticipates the Contractor use predominantly mid or senior level staff to conduct most of
the work. Junior staff should be used in a support role, and senior or expert staff in an
advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 03 thru 05-01 No deliverables.

Task 03 thru 05-02 Within 30 days of receipt of documents, Contractor should provide
one written and one electronic copy of the deliverables to the task order representatives
for each document. Deliverables for revised document reviews shall be 15 days.




Task 03 thru 05-04 No deliverables.
Task 03 thru 05-05 Within 15 days of each oversight, contractor shall provide EPA with
a short letter report with photos, documenting the results of the oversight visit.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the CLCOR, Contracting Officer and Contract Specialist.



Mod #
BASE
003
002
001

EP-W-12-032 TASK ORDER 5510 MOD SUMMARY

Reason For Modification Award Date Obligation
6/5/2013 $20,000.00
Funding Only Action 12/4/2013 ($35,754.58)
Other Administrative Action 11/27/2013  $0.00
Funding Only Action 8/7/2013 $50,000.00

Total Amount
$154,823.23
($120,577.81)
$0.00
$0.00
$34,245.42
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) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $19,969.72 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23. NAME (Typed)

Corey Kerzhner
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
07/29/2013 |EP-W-12-032

ORDER NO.
5512

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

proposal dated July 12, 2013 in the amount
of $19,969.72. Full funding is provided
which the contractor is not authorized to
exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 07/29/2013 to
09/12/2013

TO 5510

Corrective Action Support - Buckeye
Products (TO 5512)

Accounting Info:
13-14-B-050-303D9%99-2505---1305QFX518-0
01 BFY: 13 EFY: 14 Fund: B Budget
Org: 05Q Program (PRC): 303D3S9 Budget
(BOC): 2505 DCN - Line ID:
1305QFX518-001

Funding Flag: Partial

Funded: $19,969.72

The obligated amount of award: $19,969.72.
The total for this award is shown in box
17 (1) .

19,969.72

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$19,969.72

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
CORRECTIVE ACTION SUPPORT
The Former Buckeye Products Facility
Adrian, Michigan
MID 005 044 813

CONTRACT NUMBER: EP-W-12-031 or 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton or Toeroek Associates, Inc.
REGION 5 TASK ORDER NUMBER: 5512

l. Title Corrective Action Support for Buckeye Products, Adrian, Michigan
(Sampling and Analysis)

Il. Contract Officer Representatives

Contract Level Contract Officer Representative (CLCOR)

Allen Woijtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Contract Officer Representative (CLCOR)

Brian Freeman, LU-9J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

M. Authorization

This Performance Work Statement (PWS) is in accordance with Task 2 (Field
Oversight, Inspection, Sampling and Data Reviews) of the REPA 5 Zone Il Contract
PWS.



Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through September 12, 2013.

V. Objective/Purpose

The overall purpose of this TO is to provide corrective action support for the former
Buckeye Products Facility, Adrian, Michigan. The support is namely field sampling.
There is previous sampling and oversight data available, and these documents will be
delivered to the Contractor in the Chicago office.

VI. Description of Tasks to be Performed By Contractor

;I'ask 01 — Prepare a site specific sampling plan and provide sampling and
analysis services at the Buckeye facility.

Background:

The former Buckeye Products, Adrian Michigan, MID 005 044 813 operated at the site
from the mid-1960s through the early 1990s and conducted metal plating operations
during that time. FLV, LLC, purchased the site in April 1997 during a State of Michigan
public land auction. In December 1999, Arrow Performance Plastics Sales, LLC,
purchased the property and conducted plastic shredding and handling at the site,
including the use of hazardous substances that differed from those used by Buckeye
Products.

Since the 1980s, there have been multiple environmental investigations conducted at
the Site by various regulatory Agencies. These investigations have focused on RCRA
closure issues, remaining soil contamination on the property, and groundwater
contamination both on- and off-site. For several years, U.S. EPA’s RCRA and
Brownfield programs have been heavily involved with the City of Adrian in an attempt to
assist the City with redevelopment of the Site.

The final stages of cleanup and soil removals have taken place via a CERCLA
Brownfields grant of $200K in addition to a matching County of Lenawee/City of Adrian
MI grant of $20k each. This property is owned by the County of Lenawee Ml via a
county property tax reversion.

Contamination:

Trichloroethylene (TCE), Dichloroethylene, (DCE) , Vinyl Chloride, Benzene, Toluene,
Ethylbenzene and Xylene (BTEX), chromium, nickel, lead and cyanide.



Brian P. Freeman is the technical contact for the Buckeye Products facility. He can be
reached at (312) 353-2720.

General Needs:

Project work will consist of brief review of Buckeye’s technical documents related to the
locations for potential sampling. Work would also include preparation of a site specific
sampling plan and a visit to the site in for the purpose of conducting groundwater and
soil gas sampling.

Specific Needs:

01-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

01-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Briefly review and provide questions to
the Technical Contact about any potential questions related to the sampling. EPA will
make arrangements for the delivery of relevant documents to the contractor.

01-03) Using the generic Quality Assurance Project Plan QAPP prepared for this
contract, prepare a Buckeye-specific sampling and analysis plan (SAP) of the facility for
the samples outlined in Task 1-04 below.

01-04) After EPA approves the SAP, Contractor shall participate in 1 site visit lasting 2
days, to conduct sampling of approximately five (5) groundwater monitoring wells for
VOCs and metals, and gather approximately twelve (12) soil gas samples for VOCs.
EPA anticipates the need for a two person sampling team. Contractor should be
prepared to supply bottles and other equipment necessary to complete this project.
Subject to Central Regional Lab (CRL) availability, contractor shall be prepared to send
groundwater and soil gas samples from the facility and ship these samples to the
Region 5 CRL. If CRL is not able to provide analysis for the samples, contractor's
subcontract lab will be required to analyze the samples. Please note: It is anticipated
that the Region 5 CRL will do the analysis, and contractor proposals should reflect this.

Complexity Level:

The Buckeye Products project is expected to be of moderate complexity. Please refer
to the contract PWS for examples of project complexity. On projects of moderate
complexity, EPA anticipates the Contractor use predominantly mid or senior level staff
to conduct most of the work. Junior staff should be used in a support role, and senior or
expert staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.



Schedule of Deliverables

Task 01-01_  No deliverables.

Task 01-02 No deliverables

Task 01-03 Within 20 days of receipt of documents, Contractor should provide one
written and one electronic copy of the sampling and analysis plan to the task order
representatives. Revised deliverables shall be 7 days.

Task 01-04 Within 15 days of the sampling event, Contractor should provide a report
documenting the results of the sampling event.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the CLCOR, Contracting Officer and Contract Specialist.



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 2

1. DATE OF ORDER
09/23/2013

2. CONTRACT NO. gfany)
EP-W-12-03

6. SHIP TO:

a. NAME OF CONSIGNEE

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

5515

Region 5

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS
US Environmental Protection Agency

77 West Jackson Boulevard

Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Chago IL 60604-3507
7.TO: DONNA TOEROEK f. SHIP VIA

a. NAME OF CONTRACTOR
TOEROEK ASSOCIATES, INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
300 UNION BLVD.

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of

SUITE 520

7208984101

d. CITY e. STATE | f. ZIP CODE
LAKEWOOD co 802281552

this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.O.B. POINT
D e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (© () (e) () @
DUNS Number: 825211824
Corrective Action Support at US Steel
This Time-and-Material Task Order is hereby
initiated approving the contractor's
proposal dated Spetember 4, 2013 in the
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME 50 . 0:0 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) , )
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $178,683.44 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23. NAME (Typed)
Derek Davis
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACGT NO. ORDER NO.
09/23/2013 |EP-W-12-032 5515
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
amount of $178,683.44. Funding is not
currently available at task order award,
but will be made available through a
modification to this task order.
All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 09/23/2013 to
09/12/2014
0001 Corrective Action Support for US Steel
Accounting Info:
13-14-0-0-0-0 BFY: 13 EFY: 14 Fund: O
Budget Org: 0 Program (PRC): 0 Budget
(BOC): O
Funding Flag: Partial
Funded: $0.00
The obligated amount of award: $0.00. The
total for this award is shown in box 17 (i).
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
CORRECTIVE ACTION SUPPORT

U.S. Steel Corporation
Zone 2 RCRA Enforcement and Permitting Assistance 5 (REPA 5)

CONTRACT NUMBER: EP-W-12-0310r 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton or Toeroek Associates
REGION 5 TASK ORDER NUMBER: TO 5515
OPTION PERIOD 1

l. Title Corrective Action Support for U.S. Steel Corporation Facility (USS)

Il. Contract Officer Representatives

Contract Level Task Order Contract Officer Representative (CLCOR)

Allen Wojtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Task Order Contract Officer Representative
(CLCOR)

Brian Freeman, LU-9J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

I. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 and 2 of the
REPA 5 Zone Il Contract PWS.

Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through 09/12/2014.



V. Obijective/Purpose

This task order describes the oversight tasks for which U.S. EPA Region 5 anticipates
needing contractor support at the U.S. Steel Corporation Facility. Specifically, this task
order requests the contractor to: (1) review and provide comments on workplans and
reports related to corrective action work at Solid Waste Management Areas (SWMAS)
at Gary Works, (2) participate in site visits to the SWMAs to observe work and split
samples, and (3) attend meetings to discuss comments.

VI. Description of Tasks to be Performed By Contractor

Background:

USS is a fully-integrated steel mill that has operated for over 100 years. The Gary
Works facility is subject to the requirements of a RCRA 3008(h) Administrative Order on
Consent that was issued by the United States Environmental Protection Agency (U.S.
EPA) on October 23, 1998. The Order requires performance of a RCRA Facility
Investigation, Corrective Measures Study, Corrective Measures Implementation, and
Interim Measures. USS is situated on 4,000 acres with the northern boundary sharing
approximately 7 miles of coastline with Lake Michigan. The facility is bounded to the
east by the Indiana Dunes National Lakeshore and to the south, in part, by the Grand
Calumet River. Hundreds of solid waste management units and areas of concern have
been identified. The facility has been organized into Solid Waste Management Areas
(SWMAS) to ease project implementation.

Task 01 — Review Corrective Action Documents for Gary Works SWMAs

USS is performing multiple investigations to characterize contamination in
environmental media at Gary Works. Investigations are conducted according to
workplans provided by USS for EPA review and approval. Investigations are
documented in reports. Interim measures may follow these investigations to mitigate
risk. Interim measures are proposed by USS in workplans submitted for EPA review
and approval. Work completed is documented in Reports, also submitted to EPA for
review and approval.

For example, contaminated groundwater is discharging into the East Lake Breakwater
within Lake Michigan. An interim measure is in place and operating, but will need to be
expanded and its methodology revised as necessary to address areas that may serve
as source areas for chemical migration to groundwater or pose a risk to human health
or the environment.

General Needs:

Support is necessary to review specific documents related to contamination at the
facility. These documents may include, but are not limited to workplans to conduct
contaminant characterization, risk evaluation, interim measures or final remedy



evaluation/implementation; and reports, documenting the work performed; and
subsequent document revisions.

Specific Needs:

1. If not already familiar with the SWMAs, the Contractor shall review necessary
historic documents including those listed in Attachment 1, to gain a comprehensive
understanding of the area and its on-going investigations and interim measures. These
documents, and others related to the USS facility can be found in the U.S. EPA Region
5 file room located in its Chicago office.

2. The Contractor shall review investigation and interim measures workplans and
reports (including revisions) for SWMAs at the facility. Documents include, but are not
limited to: East Side Investigation Reports (example: Six Priority Area Investigations),
East Side Interim Measure Workplan (Phase Il) and Reports, East End (including
Grand Calumet Lagoon and Buffer Zone investigations and corrective measures study),
East Lake Investigation and Human Health and Ecological Evaluation, HWD-2/Refuse
Area Closure Plan, Perimeter Groundwater Monitoring Reports, Groundwater Use
Designation, Buchanan Street Basins, West End, and C-Lot Phase | Reports, West
Side investigation workplan and reports, Corrective Action Management Unit (CAMU)
operations, monitoring, and maintenance reports (Including spray system), and CAMU
Use requests. The Contractor will evaluate the Workplans and Reports for technical
adequacy, quality assurance, and risk evaluation. For the purpose of this assignment,
the Contractor should assume there will be 12 distinct documents to review, half of
moderate complexity and the other half of high complexity. There will also be a review
of revisions for each document.

Complexity Level:

This project is expected to be moderately to highly complex. The Contractor should
refer to the contract PWS for examples of the complexity levels.

Performance Standard:

Comments and recommendations included in the document review report provided by
the Contractor shall meet the standards described in this section. Comments and
recommendations shall:

e Be based on sound science, clearly supported by one or more lines of evidence
and/or applicable Federal, state and other pertinent standards, guidelines,
policies and/or regulations. The Contractor shall clearly reference the source of
supporting information in the document by citing the page, paragraph, title and
location of the source.

o Consider all applicable information available relative to facility history, previously
collected data, and environmental conditions and reference this information as
described in Attachment |.



e FEvaluate interim measure proposals and spot check design calculations to
assess accuracy and quality of design activities.

o FEvaluate whether the rate, concentration, and extent (i.e., horizontal and
vertical) of soil and groundwater contamination was fully characterized.
Guidelines such as U.S. EPA Regional Screening Levels and site-specific soil
screening values will be used to highlight areas requiring further evaluation.

e Evaluate the use of adequate Quality Assurance/Quality Control procedures
during investigations.

e State additional work needed to enhance characterization of soil and
groundwater contamination.

Task 02 — Site Visits to USS

General Needs:

As part of the review, site visits will be conducted to observe field conditions and
sample placement.

Specific Needs:

1. Approximately 7 site visits will be conducted by up to 2 people. At least one trip
will involve splitting samples with USS, assuming a total of 20 sample locations.
Analysis of the split samples are expected to take place at Region 5’s Central
Regional Lab (CRL). Within 15 days of each site visit, a short oversight report
should be provided documenting a summary of the field observations and a
photo log. Travel is anticipated to Gary, Indiana for up to 2 people for 7 trips, for
an estimated total of 28 field days.

Complexity Level:

This project is expected to be moderately to highly complex. The Contractor should
refer to the contract PWS for examples of the complexity levels.

Performance Standard:

The Contractor should refer to the contract PWS for a description of the performance
measures and quality assurance requirements of this task.

Task 03 — Attend Meetings Related to the Corrective Action Program

General Needs:




Contractor will attend meetings to with U.S. EPA and USS representatives to discuss
Workplan and Report summary reviews.

Specific Needs:

1. Meetings will be attended by up to three contractors and will take place in
Chicago or in Gary, IN. It is anticipated that there will be 10 meetings, each
lasting a full day. In addition, it is expected that up to 15 conference calls will
take place, each lasting a half day.

Complexity Level:

This project is expected to be moderately to highly complex. The Contractor should
refer to the contract PWS for examples of the complexity levels.

Performance Standard:

The Contractor should refer to the contract PWS for a description of the performance
measures and quality assurance requirements of this task.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the CLCOR, Contracting Officer and Contract Specialist.

VIIL. Schedule of Deliverables

Task 01 Contractor shall review documents and provide written comments in the form a
short letter report within 30 calendar days of receipt. For revised documents, the
deliverable is due within 15 days of receipt.

Task 02 Within 15 days of each field visit, Contractor will provide a photo log and
summary of observations that impact investigation and remedial design. This should be
in the form a short letter report.

Task 03 There are no deliverables required for Task 3.



Attachment |
Historic Documents

In order to gain a comprehensive understanding of the site, the following historic
documents should be reviewed. Note that some documents contain substantial
appendices with additional background studies. These documents can be found in the
U.S. EPA Region 5 file room.

RCRA 3008(h) Order on Consent (1998) and Attachments.

Facility-Wide Hydrologic and Current Conditions Report (1997) (14 volumes)

RCRA Facility Assessment (1987)

Aerial Photographic Analysis (U.S. EPA, 1999)

Land Use Designation Report (2003)

Facility-Wide Site Conceptual Model and SWUM and AOC Inventory (2002)

Baseline Slag Sampling and Analysis Plan (2003)

Process Sewers Phase | Report (2003)

Limited Coke Oven Gas Line Drip Leg Pits Investigation (2006)

10.  Facility-Wide Quality Assurance Project Plan

11.  Historical Slag Information Report (2002)

12.  Perimeter Groundwater Monitoring Report (2002)

13.  East Side Groundwater SWMA Phase Il Sampling and Analysis Plan (2002)

14.  Status Report Coke Plant Groundwater Additional Work (2002)

15. 2003 Coke Plant Focused Groundwater Investigation (2003)

16.  East Side Groundwater SWMA Data Submittal Report (2004)

17.  East Lake SWMA Breakwall Area Phase | Data Submittal (2005)

18.  East Lake Breakwater Addendum to the East Lake SWMA Phase | Report
(2006)

19.  Facility-wide RFI Reports (various dates)

20. Facility-wide RCRA Closure plans and reports (various dates)

21.  Self-Implementing Interim Stabilization Measures Documents-Benzene Plume
(2009)

22. East Side Interim Measures Workplan (2011)

23.  Perimeter Groundwater Report (2012)

24. East Lake Breakwater Plans and Reports (2010-2012)

25. Baseline Ecological Risk Assessment and Workplan (2012)

CoNoObhwN






EP-W-12-032 TASK ORDER 5515 MOD SUMMARY

Mod#  Reason For Modification Award Date Obligation Total Amount
BASE 9/23/2013 $0.00 $178,683.44
007 Funding Only Action 1/12/2015 (54,515.54) $0.00
006 Funding Only Action 7/29/2014 $13,000.00 $0.00
005 Funding Only Action 7/15/2014 $2,274.00 $0.00
004 Funding Only Action 5/14/2014 $30,000.00 $0.00
003 Funding Only Action 3/31/2014 $2,791.00 $0.00
002 Funding Only Action 11/22/2013 $39,520.73 $0.00
001 Funding Only Action 9/26/2013 $10,000.00 $0.00

$178,683.44



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 2

1. DATE OF ORDER
11/06/2013

2. CONTRACT NO. gfany)
EP-W-12-03

6. SHIP TO:

a. NAME OF CONSIGNEE

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

5516

Region 5

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS
US Environmental Protection Agency

77 West Jackson Boulevard

Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Chago IL 60604-3507
7.TO: DONNA TOEROEK f. SHIP VIA

a. NAME OF CONTRACTOR
TOEROEK ASSOCIATES, INC.

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

¢c. STREET ADDRESS
300 UNION BLVD.

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please furnish the following on the terms
and conditions specified on both sides of

SUITE 520

7208984101

d. CITY e. STATE | f. ZIP CODE
LAKEWOOD co 802281552

this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
SRRPOD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
a. SMALL D b. OTHER THAN SMALL D ¢. DISADVANTAGED

D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

12. F.O.B. POINT
D e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) @ (e) ® ((<)]
DUNS Number: 825211824
Corrective Action Support at Ansul and 2
Others
This Time-and-Material Task Order is hereby
initiated approving the contractor's
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $0.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $122,102.06 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23. NAME (Typed)
Derek Davis
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACGT NO. ORDER NO.
11/06/2013 |EP-W-12-032 5516
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
proposal dated October 28, 2013 in the
amount of $122,102.06. Funding is not
currently available at task order award,
but will be made available through a
modification to this task order.
All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 11/06/2013 to
09/12/2014
0001 Corrective Action Support at Ansul and 2
Others
Accounting Info:
13-14-0-0-0-0 BFY: 13 EFY: 14 Fund: O
Budget Org: 0 Program (PRC): 0 Budget
(BOC): O
Funding Flag: Partial
Funded: $0.00
The obligated amount of award: $0.00. The
total for this award is shown in box 17 (i).
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
CORRECTIVE ACTION SUPPORT
Ansul, Inc., Marinette, WI
Refined Metals, Beach Grove, IN
RACER Buick City, Flint, MI

CONTRACT NUMBER: EP-W-12-031 or 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton or Toeroek Associates, Inc.
REGION 5 TASK ORDER NUMBER: 5516

l. Title Corrective Action Support for Ansul, Inc., Marinette, Wl and 2 Additional
Facilities

Il. Contract Officer Representatives

Contract Level Contract Officer Representative (CLCOR)

Allen Woijtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Contract Officer Representative (CLCOR)

Brian Freeman, L-8J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

M. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 (Technical
Reviews and Analysis) and Task 2 (Field Oversight, Inspection, Sampling and Data
Reviews) of the REPA 5 Zone Il Contract PWS.

Iv. Period of Performance




The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through September 12, 2014.

V. Objective/Purpose

The overall purpose of this TO is to provide corrective action support for 3 priority
projects within Region 5. The support is namely document reviews, field oversight,
sampling and meeting support. Documents related to this TO will be delivered to the
Contractor in the Chicago office.

VI. Description of Tasks to be Performed By Contractor

;I'ask 01 — Completion of Document Reviews, Field Oversight, and Meeting
Support for Ansul, Inc., Marinette, WI

Background:

Ansul, Inc. is located at 1 Stanton Street Marinette, Wl 54143. Ansul, Inc., (EPA ID#
006 125 215), owned by TYCO International, entered into an Administrative Order on
Consent (AOC) in February, 2009 to cleanup on-site and off-site contamination resulting
from past operations. While the sources of contamination, mostly arsenic containing
salts, have been contained as the first components of the AOC, the bulk of remediation
will result when sediment dredging in the Menominee River is completed. The AOC
requires sediment be removed containing greater than or equal to 50 ppm arsenic. The
sediment consists of a "soft layer" overlying river sediment, mostly sands and some silts
and gravels (semi-consolidated). TYCO is willing to remove the soft sediment layer,
however is balking at removing the semi-consolidated in the Alternative work plan. A
clause in the AOC allows the company to propose an alternative "cap" for areas where
clean natural sediment (less than 20 ppm As) overlays (caps) arsenic contaminated
sediment provided it provides equivalent environmental protection and is legally
implementable.

Mike Mikulka is the technical contact for the Ansul facility. He can be reached at (312)
886-6760.

General Needs:

The support necessary involves the review of technical documents related to this
facility, field oversight, and related meeting/conference call support.

Specific Needs:

01-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.



01-02) If not already familiar with the Ansul, Inc. facility in Marinette, Wisconsin, the
Contractor shall plan on reviewing some relevant background information. These
documents will be provided to the Contractor or made available in the Region 5 file
room.

01-03) Contractor shall provide a detailed technical review of the following documents
related to Ansul:

A) Dredging Completion Report
B) Review of 5 Year Site Remedy

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.

01-04) Participation in up to six (6) meetings/conference calls will be needed to discuss
the findings. These meetings/conference calls are expected to last about a half day and
will be held in Chicago. Meetings will be scheduled by EPA.

01-05) Contractor shall plan on participating in five oversight visits, each lasting 2 days.
This shall require overnight travel to Marinette, Wisconsin, for one individual for five
separate trips. Although not anticipated at this time, EPA may request contractor to
take split samples. A short letter report supplemented with photos should document the
findings of the oversight visit. Should major deviations in plans occur, the Contractor
should notify the EPA technical representative.

Complexity Level:

The Ansul project is expected to be of moderate complexity. Please refer to the
contract PWS for examples of project complexity.

Performance Standard:

The Contractor should refer to Task 1 and Task 2 of the contract PWS for a description
of the performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 01-01 No deliverables.
Task 01-02 No deliverables.



Task 01-03 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
documents A — B, and other supplemental documents. Deliverables for revised
document reviews shall be 15 days.

Task 01-04 No deliverables.

Task 01-05 Within 15 days of completion of each oversight, Contractor should provide
one written and one electronic copy of the short letter report to the task order
representatives.

Task 02 — Completion of Document Reviews Field Oversight and Meeting Support
for Refined Metals, Beach Grove, Indiana

Background:

Refined Metals Corporation (IND 000 718 130) is performing environmental corrective
action at its facility in Beech Grove, Indiana. The corrective action is being performed
under the authority of the Resource Conservation and Recovery Act (RCRA). The RMC
facility is located at 3700 South Arlington Avenue in Marion County, Beech Grove,
Indiana, approximately four miles south-southeast of downtown Indianapolis. The site
occupies approximately 24 acres, of which approximately 10 acres represented the
active manufacturing area (including paved areas and buildings). The former
manufacturing area is characterized by nearly 80,000 square feet of structures
consisting of the battery breaker, a wastewater treatment plant, a filter press, material
storage areas, a blast furnace, a dust furnace, a metal refining area, a warehouse and
offices. In addition, there are four baghouses, a vehicle maintenance structure, and five
stormwater pump houses. Following the conclusion of the facility investigations, high
levels of arsenic and lead were detected in the onsite soils and in the groundwater
beneath the site. Samples of soil, sediments and groundwater were analyzed for other
metals, but only lead and arsenic concentrations exceeded risk-based threshold criteria.
Therefore, lead and arsenic were identified as contaminants of interest at the RMC
facility.

Proposed remedies consist of 3 remedial alternatives. The first alternative includes
excavation of highly contaminated soils and sediments, demolition of the Material
Storage building, the Battery Breaker Unit, the Filter Press building, the Waste Water
treatment building and placement of institutional control on the facility. The second
alternative includes the incorporation of the excavated soils and sediments and
materials from the demolition in an on-site cell. The third alternative is Monitored
Natural Attenuation which includes implementation of a Groundwater Performance
Monitoring program to demonstrate the stabilization and long-term shrinkage of the
contaminant plume.

The Technical Contact, Jon Adenuga can be reached at (312) 886-7954.

General Needs:




The support necessary involves the review of technical documents related to this facility
and related meeting/conference call support.

Specific Needs:

02-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

02-02) If not already familiar with the Refined Metals facility in Beach Grove, Indiana the
Contractor shall plan on reviewing some relevant background information. These
documents will be provided to the Contractor or made available in the Region 5 file
room.

02-03) Contractor shall provide a detailed technical review of the following documents
related to Refined Metals:

A) The CMI Report

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.

02-04) Participation in up to three (3) meetings/conference calls will be needed to
discuss the findings. These meetings/conference calls are expected to last about a half
day and will be held in Chicago. Meetings will be scheduled by EPA.

02-05) Contractor shall plan on participating in two oversight visits, each lasting 3 days.
This shall require overnight travel to Beach Grove, Indiana, for one individual for two
separate trips. Although not anticipated at this time, EPA may request contractor to
take split samples. A short letter report supplemented with photos should document the
findings of the oversight visit. Should major deviations in plans occur, the Contractor
should notify the EPA technical representative.

Complexity Level:

The Refined Metals project is expected to be of moderate complexity. Please refer to
the contract PWS for examples of project complexity.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables




Task 02-01  No deliverables.

Task 02-02 No deliverables.

Task 02-03 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
documents A. Deliverables for revised document reviews shall be 15 days.

Task 02-04 No deliverables.

Task 02-05 Within 15 days of completion of each oversight, Contractor should provide
one written and one electronic copy of the short letter report to the task order
representatives.

Task 03 — Completion of Document Reviews, Field Oversight and Meeting
Support for RACER Buick City, Flint, Michigan

Background:

Motors Liquidation Company (MLC, formerly known as General Motors Corporation)
was in bankruptcy, and has submitted various technical documents related to the
construction and demolition activities at the MLC sites. MLC has provided Region 5
with access to several documents that provide information about the contamination at
these sites. The RACER Trust was created in March 2011 by a U.S. Bankruptcy Court
to clean up and position for redevelopment properties and other facilities owned by the
former General Motors Corp. before its 2009 bankruptcy.

Past Operations

Portions of the Site ( MID 005 356 712) were originally developed in the late 1800s to
produce the “horseless carriage.” In 1903, the Buick Motor Company was relocated
from Detroit to the Site, In addition to the manufacturing of automobiles, in response to
World War |, the Buick Motor Company began producing the Liberty Aircraft engine in
1918. Similarly, in response to World War I, the production of automobiles was stopped
in 1942, and the Buick complex was converted for the production of military equipment.
Site operations have included machining of ferrous and nonferrous metals, V-6 engine
manufacturing, torque converter manufacturing, transmission components
manufacturing, engine assembly, and industrial wastewater treatment. All of these
processes were terminated at the end of 2010.

Contamination

A variety of contaminants have been identified at the Site, including 15 LNAPL areas
some with PCB contamination. Soils on-site are contaminated with metals, VOCs and
SVOCs. Groundwater is contaminated with VOCs, SVOCs and dissolved metals.
Surface water VOC impacts from storm sewer outfalls. These contaminants are being
addressed as part of the remedial implementation process for the Southend and
remedial measures will be proposed to address the contaminants as part of the
Northend Statement of Basis.

Current Status




All of the site structures on the site have been decommissioned and demolished. A six-
foot high security fence topped with barbed wire is located along the perimeter of the
Site and all gates are locked when the Site is inactive.

An Administrative Order on Consent (AOC) between US EPA and RACER was signed
September 2011, this AOC requires RACER to continue implementation of the
previously selected final remedy for the Southend of the site and the forthcoming final
remedy for the Northend of the site. The site was split into a Northend and a Southend,
divided by Leith Street. The Final Decision for the Southend was issued on May 13,
2010. The Northend Statement of Basis is anticipated to be public noticed in the fall.
There is a Multiphase Extraction system in place at AOI-9B soon to be started in early
September. There are on-going storm water sewer studies. A Light Induced
Flouresence (LIF) study to delineate the boundaries of LNAPL impact will begin in early
September to delineate edges of LNAPL plumes.

The Technical Contact, Chris Black can be reached at (312) 886-1451.

General Needs:

The support necessary involves the review of technical documents related to this
facility, field oversight and related meeting/conference call support.

Specific Needs:

03-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

03-02) If not already familiar with the RACER Buick City facility in Flint, Michigan, the
Contractor shall plan on reviewing some relevant background information. These
documents will be provided to the Contractor or made available in the Region 5 file
room.

03-03) Contractor shall provide a detailed technical review of the following documents
related to RACER Buick City:

A) LNAPL Remedy Design and Analysis

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.

03-04) Participation in up to three (3) meetings/conference calls will be needed to
discuss the findings. These meetings/conference calls are expected to last about a half
day and will be held in Chicago. Meetings will be scheduled by EPA.



03-05) Contractor shall plan on participating in two oversight visits, each lasting 3 days.
This shall require overnight travel to Flint, Michigan, for one individual for two separate
trips. Although not anticipated at this time, EPA may request contractor to take split
samples. A short letter report supplemented with photos should document the findings
of the oversight visit. Should major deviations in plans occur, the Contractor should
notify the EPA technical representative.

Complexity Level:

The RACER Buick City project is expected to be of moderate complexity. Please refer
to the contract PWS for examples of project complexity.

Performance Standard:

The Contractor should refer to Task 1 and Task 2 of the contract PWS for a description
of the performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 03-01_ No deliverables.

Task 03-02 No deliverables.

Task 03-03 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
document A. Deliverables for revised document reviews shall be 15 days.

Task 03-04 No deliverables.

Task 03-05 Within 15 days of completion of each oversight, Contractor should provide
one written and one electronic copy of the short letter report to the task order
representatives.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the RTOCOR, Contracting Officer and Contract Specialist.






EP-W-12-032 TASK ORDER 5516

Mod # Reason For Modification Award Date  Obligation Total Amount

BASE 11/6/2013 $0.00 $122,102.06
008 Funding Only Action 10/22/2014  ($20,997.16) $0.00
007 Funding Only Action 9/9/2014 $20,000.00 $0.00
006 Funding Only Action 5/14/2014 $30,000.00 $0.00
005 Funding Only Action 3/28/2014 $10,000.00 $0.00
004 Funding Only Action 2/18/2014 $20,000.00 $0.00
003 Funding Only Action 1/24/2014 $4,618.80 $0.00
002 Funding Only Action 1/24/2014 $13,355.37 $0.00
001 Funding Only Action 11/12/2013  $20,000.00 $0.00

$122,102.06
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11/21/2013
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EP-W-12-03

6. SHIP TO:

a. NAME OF CONSIGNEE

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

5517

Region 5

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS
US Environmental Protection Agency

77 West Jackson Boulevard

Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Chago IL 60604-3507
7.TO: DONNA TOEROEK f. SHIP VIA

a. NAME OF CONTRACTOR
TOEROEK ASSOCIATES, INC.
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this order and on the attached sheet, if any,
including delivery as indicated.
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See Schedule
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Task Order 5517 CA Support for American
Metals, Westlake, OH, Arizona Chemical,
Dover, OH, AK Steel, Mansfield, OH and 2
Additional Facilities
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
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21. MAIL INVOICE TO:
a. NAME $181,639.24 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS [ b, STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
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Mail Drop D143-02 TOTAL
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C.CITY - STATE €. ZIP CODE $181,639.24 <
Durham NC 27711

22. UNITED STATES OF
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TITLE: CONTRACTING/ORDERING OFFICER
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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
11/21/2013 |EP-W-12-032

ORDER NO.
5517

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED

® (@)

0001

This Time and Material Task Order is hereby
initiated approving the contractor's
proposal dated October 30, 2013 in the
amount of $181,639.24. Funding is not
currently available at task order award,
but will be made available through a
modification to this task order.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 11/21/2013 to
09/12/2014

CA Support for American Metals, Westlake,
OH, Arizona Chemical, Dover, OH, AK Steel,
Mansfield, OH and 2 Additional Facilities

Accounting Info:

13-14-0-0-0-0-0 BFY: 13 EFY: 14 Fund:
0 Budget Org: 0 Program (PRC): O
Budget (BOC): 0 Job #: O

Funding Flag: Partial

Funded: $0.00

The obligated amount of award: $0.00. The
total for this award is shown in box 17 (i).

181, 639.24

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$181,639.24

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement
CORRECTIVE ACTION SUPPORT
American Metals, Westlake, OH
Arizona Chemical, Dover, OH
AK Steel, Mansfield, OH
2 Additional Facilities

CONTRACT NUMBER: EP-W-12-031 or 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton or Toeroek Associates, Inc.
REGION 5 TASK ORDER NUMBER: 5517

Title Corrective Action Support for American Metals, Westlake, OH, Arizona
Chemical, Dover, OH, AK Steel, Mansfield, OH and 2 Additional Facilities

Contract Officer Representatives

Contract Level Contract Officer Representative (CLCOR)

Allen Woijtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Contract Officer Representative (CLCOR)

Brian Freeman, L-8J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 (Technical
Reviews and Analysis) and Task 2 (Field Oversight, Inspection, Sampling and Data
Reviews) of the REPA 5 Zone Il Contract PWS.




Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through September 12, 2014.

V. Objective/Purpose

The overall purpose of this TO is to provide corrective action support for 5 priority
corrective action projects within Region 5. The support is namely document
reviews/document preparation, field oversight, sampling and meeting support. This
support may also include conducting investigations, filling data gaps, evaluating 2020
Baseline Sites, or preparing draft Environmental Indicator evaluations and draft
Statements of Basis. Documents related to this TO will be delivered to the Contractor in
the Chicago office.

VI. Description of Tasks to be Performed By Contractor

;I'ask 01 — Review of Technical Documents and Site Visits at American Metals,
Westlake, Ohio

Background:

American Metals (AM) (OHD 004 528 873) is located in Westlake, Ohio. Over the past
few years EPA’s selected remedy has been partially completed. The remedy includes
landfill removal, institutional controls, and groundwater and sediment monitoring. AM is
seeking to revise the groundwater monitoring program and complete additional
ecological analysis for sediments.

Tammy Ohl is the technical contact for the American Metals facility. She can be
reached at (312) 886-0991.

General Needs:

Project work will consist of review of AM’s technical documents related to the remedy
implementation and ecological evaluation. Work would also include visits to the site in
support of the document reviews and participation in meetings and conference calls

Specific Needs:

01-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

01-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments of reports related to the corrective action implementation. This will include



the review of at least two groundwater reports, and an ecological remedy report. EPA
will make arrangements for the delivery of relevant documents to the contractor.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.

01-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

01-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 2 days each. One staff is adequate.
If Contractor identifies major deviations of plans in the field, they should contact the
EPA technical representative. Although not planned at this time, contractor shall be
prepared to accept split samples from the facility and ship these samples to the Region
5 Central Regional Lab. Split sample collection, if necessary shall coincide with any site
visits.

Complexity Level:

The American Metals project is expected to be of moderate complexity. Please refer to
the contract PWS for examples of project complexity. On projects of moderate
complexity, EPA anticipates the Contractor use predominantly mid or senior level staff
to conduct most of the work. Junior staff should be used in a support role, and senior or
expert staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 01-01  No deliverables.

Task 01-02 Within 30 days of receipt of documents, Contractor should provide one

written and one electronic copy of the deliverables to the task order representatives.

Revised deliverables shall be 15 days.

Task 01-03 No deliverables.

Task 01-04 Within 15 days of each site visit, Gontractor should provide a short letter
report documenting the results of the site visit.



Task 02 — Review of Technical Documents and Site Visits at Arizona Chemical,
Dover, Ohio

Background:

Arizona Chemical (AC) (OHD 004 209 094) is located in Dover, Ohio. The facility is
bounded by the Tuscarawas River and industrial and residential properties. Over the
past few years EPA’s selected remedy has been partially completed. The remedy
includes soil excavation, capping, groundwater extraction, and institutional controls. AC
is seeking to revise the groundwater remedy and establish universal environmental
covenants.

Tammy Ohl is the technical contact for the Arizona Chemical facility. She can be
reached at (312) 886-0991.

General Needs:

Project work will consist of review of AC’s technical documents related to the remedy
implementation and ecological evaluation. Work would also include visits to the site in
support of the document reviews and participation in meetings and conference calls

Specific Needs:

02-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

02-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments of reports related to the corrective action implementation. This will include
the review of the remedy and operation and maintenance reports/workplans. EPA will
make arrangements for the delivery of relevant documents to the contractor.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.

02-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

02-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 2 days each. One staff is adequate.



If Contractor identifies major deviations of plans in the field, they should contact the
EPA technical representative. Although not planned at this time, contractor shall be
prepared to accept split samples from the facility and ship these samples to the Region
5 Central Regional Lab. Split sample collection, if necessary shall coincide with any site
visits.

Complexity Level:

The Arizona Chemical project is expected to be of moderate complexity. Please refer to
the contract PWS for examples of project complexity. On projects of moderate
complexity, EPA anticipates the Contractor use predominantly mid or senior level staff
to conduct most of the work. Junior staff should be used in a support role, and senior or
expert staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 02-01  No deliverables.

Task 02-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives.
Deliverables for revised document reviews shall be 15 days.

Task 02-03 No deliverables.

Task 02-04 Within 15 days of each site visit, Contractor should provide a short letter
report documenting the results of the site visit.

Task 03 — Review of Technical Documents and Site Visits at AK Steel, Mansfield,
Ohio

Background:

AK-Steel (OHD 004 157 418) has conducted investigations at its Mansfield, Ohio site
pursuant to a 1998 RCRA Section 3013 Order. The 550 acre facility is located at 913
Bowman Street in Mansfield, Ohio. Two phases of investigation have been conducted
by the facility. According to the 2007 Phase I/l Report, investigations were necessary
at the Slag Processing Area, Closed Electric Arc Furnace Dust Landfill, Ravine, Water
Recirculation Reservoir/Skimmed Oil Tank Area, Spent Pickle Liquor Release Area,
Spent Acid Holding Tank Area, Former raw material coke pile, and Rocky Fork Creek.
A Phase lll Scope of Work was submitted in 2010 to conduct additional investigations to
further define the extent of contamination, evaluate risk (human and ecological), and
gather information to support remedy evaluation. The document was reviewed and
comments provided, but it does not appear to be finalized.



Tammy Ohl is the technical contact for the Arizona Chemical facility. She can be
reached at (312) 886-0991.

General Needs:

The Contractor is needed to provide technical support for the review of documents and
field oversight in the next phase of investigation at the AK Steel Mansfield facility.

Specific Needs:

03-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

03-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments on facility investigation reports. This will include the review of a phased RFI
workplan and facility reports. EPA will make arrangements for the delivery of relevant
documents to the contractor.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.

03-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

03-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 2 days each. One staff is adequate.
If Contractor identifies major deviations of plans in the field, they should contact the
EPA technical representative. Although not planned at this time, contractor shall be
prepared to accept split samples from the facility and ship these samples to the Region
5 Central Regional Lab. Split sample collection, if necessary shall coincide with any site
visits.

Complexity Level:

The AK Steel project is expected to be of moderate complexity. Please refer to the
contract PWS for examples of project complexity. On projects of moderate complexity,
EPA anticipates the Contractor use predominantly mid or senior level staff to conduct
most of the work. Junior staff should be used in a support role, and senior or expert
staff in an advisory or review role.



Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 03-01  No deliverables.

Task 03-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives.
Deliverables for revised document reviews shall be 15 days.

Task 03-03 No deliverables.

Task 03-04 Within 15 days of each site visit, Contractor should provide a short letter
report documenting the results of the site visit.

Task 04 — Task 05 Review of Technical Documents and Other Site
Characterization Activities for 2 Additional Region 5 Facilities

Background:

For the purposes of this task order, the Contractor shall assume support will be needed
at 2 additional Region 5 sites. It should be assumed that one site will be located in or
around Detroit, Michigan and one site will be located in or around Cleveland, Ohio. The
specific requirements for each of these facilities will be issued by technical direction
memoranda (TDM). The technical contacts will also be identified in the TDM.

General Needs:

The support necessary will involve the review/preparation of documents, and/or the
gathering of samples and oversight visits. These are tasks consistent with Tasks 1 and
2 of the contract PWS.

Specific Needs:

04 thru 05-01) Attend an initial meeting/conference call with EPA technical
representatives. This meeting/conference call is expected to last 2 hours and will be
held in Chicago.

04 thru 05-02) If not already familiar with the particular facility, the Contractor shall plan
on reviewing some relevant background information. These documents will be provided
to the Contractor or made available in the Region 5 file room. Contractor shall provide a
detailed technical review of two documents of moderate complexity for each of the two
additional facilities. Consistent with this task order, EPA may request the preparation of
documents related to conducting investigations, filling data gaps, evaluating 2020
Baseline Sites, or preparing draft Environmental Indicator evaluations and draft
Statements of Basis.



The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for
each facility.

04 thru 05-03) Participation in up to four (4) meetings/conference calls will be needed
for each facility to discuss the findings. These meetings/conference calls are expected
to last about a half day and will be held in Chicago. Meetings will be scheduled by EPA.

04 thru 05-05) Contractor shall conduct field oversight at each of the two additional
facilities. Field oversight should require overnight travel for 6 days in two trips at each
facility. One staff is adequate. If Contractor identifies major deviations of plans in the
field, they should contact the EPA technical representative. Although not planned at this
time, contractor shall be prepared to accept split samples from the facility and ship
these samples to the Region 5 Central Regional Lab. Split sample collection, if
necessary shall coincide with any site visits.

Complexity Level:

These facilities are expected to be of moderate complexity. Please refer to the contract
PWS for examples of project complexity. On projects of moderate complexity, EPA
anticipates the Contractor use predominantly mid or senior level staff to conduct most of
the work. Junior staff should be used in a support role, and senior or expert staff in an
advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 04 thru 05-01  No deliverables.

Task 04 thru 05-02 Within 30 days of receipt of documents, Contractor should provide
one written and one electronic copy of the deliverables to the task order representatives
for each document. Deliverables for revised document reviews shall be 15 days.

Task 04 thru 05-04 No deliverables.

Task 04 thru 05-05 Within 15 days of each oversight, contractor shall provide EPA with
a short letter report with photos, documenting the results of the oversight visit.




VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the CLCOR, Contracting Officer and Contract Specialist.
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0001

This Time-and-Material Task Order is hereby
initiated approving the contractor's
proposal dated July 25, 2014 in the amount
of $288,407.44. Funding in the amount of
$25,000.00 is provided which the contractor
is not authorized to exceed.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 08/12/2014 to
09/12/2014

Corrective Action Support for Mansfield
Foundry, Mansfield, OH, CountryMark
Cooperative, LLC, Mount Vernon, IN, and 5
Additional Facilities

Accounting Info:
14-15-B-050-303D9%99-2505-1405QFX508-001
BFY: 14 EFY: 15 Fund: B Budget 0Org:
05Q Program (PRC): 303D9% Budget

(BOC): 2505 DCN - Line ID:
1405QFX508-001

Funding Flag: Complete
Funded: $25,000.00

The obligated amount of award: $25,000.00.
The total for this award is shown in box
17 (1) .

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Performance Work Statement

Technical Support at Honeywell, Inc.
Zone 2 RCRA Enforcement and Permitting Assistance 5 (REPA 5)

CONTRACT NUMBER: EP-W-12-0310r 032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Booz Allen & Hamilton, or Toeroek, Associates
REGION 5 TASK ORDER NUMBER: TO 5522

l. Title Technical Support at Honeywell, Inc. — Unsaturated Zone Groundwater
Modeling Support

Il. Contract Officer Representatives

Contract Level Task Order Contract Officer Representative (CLCOR)

Allen Wojtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.qov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Task Order Contract Officer Representative
(CLCOR)

Brian Freeman, LU-9J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

M. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 of the REPA 5
Zone |l Contract PWS.

Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through 09/12/2014.



V. General Needs

The contractor shall support EPA Region 5 by providing the expertise necessary to
perform scientific modeling and visualization, data processing, and information
management activities in the areas of geology, hydrology, hydrogeology, and
contaminant fate and transport for the Honeywell, Metropolis site.

VI. Description of Tasks to be Performed By Contractor

Background:

In the mid 1980s, Congress enacted statutory requirements for the design and
operation of surface impoundments and landfills that have since come to be called the
Minimum Technological Requirements (a.k.a. MinTech or MTR). Honeywell’s
predecessor had constructed five surface impoundments in the mid 1970s to contain a
calcium fluoride sludge that was both a hazardous waste due to corrosivity and mildly
radioactive. Since the ponds were not constructed to meet MinTech, Honeywell's
predecessor asked for a waiver of the standard. The waiver was ultimately granted
based on geotechnical data collected and groundwater modeling assuming the
impoundments would be removed (cleaned out) by the year 2020.

Over the life of the impoundments, the top plastic liner leaked many times into the
leachate collection system. At the Agency’s request, soil moisture monitoring plans
were put in place to monitor pore water in the unsaturated zone for signs of leakage
through the 15-foot native soil liner (under the plastic liner and collection system).
These plans specified that lysimeters be placed under the soil liner. In 2011, a
lysimeter sample exceeded a trigger level and the facility followed with a study to
evaluate the significance of the exceedence. A study was prepared and submitted by
Honeywell recommending no further action.

In 2012, Honeywell informally proposed solidifying the material and leaving it in place
permanently instead of removing the sludge. This would require modifying the waiver
and the RCRA permit. They have proposed an outline for modeling the scenario to
support the proposal.

Task 01-01 - Attend Initial Meeting with U.S. EPA Region 5

To initiate the activities at the facility, the Contractor should plan on attending an initial
meeting with Region 5 staff. This meeting is expected to last about a half day and will
be held in Region 5 offices in Chicago. Alternatively, the meeting can be held by
phone.



Task 01-02 — Development of Conceptual Models

Contractor shall assist EPA Region 5 in the development of conceptual models through
the collection, processing, interpreting, and preparing visualizations of scientific data
from literature reviews and field investigations in the areas of geology, hydrogeology,
subsurface contaminant transport and fate, and ecology.

Task 01-03 - Perform Computer Modeling

Contractor shall perform computer modeling in the areas of hydrogeology,
bioremediation, and contaminant fate and transport in the subsurface using existing
computer codes and developing or modifying such numerical codes.

Task 01-04 — Technical Review Assistance

Contractor shall also provide technical review assistance on the applicability and
credibility of conceptual models and computer models applied at Superfund, RCRA and
other hazardous waste sites;

The computer models already proposed by Honeywell include:

USGS’ VS2DT,;

U.S. EPA’s Hydrologic Evaluation of Landfill Performance (HELP);
HYDRUS-1D version 4.14 (J.Simunek, M.Th. van Genuchten, and M. Senja,
2008); and

USDA’s CXTFIT, version 2.1, (N. Toride, Leij, FJ, and van Genuchten, M.Th.,
1999).

The original modeling (1986) was performed using FEMWATER-1: a Finite-Element
Model of Water Flow Through Saturated-Unsaturated Porous Media — First Revision
(Yeh, G.T., 1982).

Numerous additional models are available at U.S. EPA’s Center for Subsurface
Modeling Support at: http://www.epa.gov/NRMRL/gwerd/csmos/

Task 01-05 — Attend Meetings with EPA

As needed, Contractor shall expect to participate in 2 teleconferences/meetings to
discuss project status and/or specific issues related to the Honeywell project.

Meetings are expected to last 2 hours each and will be held in Chicago. Alternately, the
meetings can be held by phone.

Complexity Level:

This project is expected to be highly complex. The Contractor should refer to the
contract PWS for examples of the complexity levels.



Performance Standard:

The Contractor should refer to the contract PWS for a description of the performance
measures and quality assurance requirements of this task.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the
price of the task order, the Contractor shall not proceed. The Contractor shall
immediately contact the CLCOR, Contracting Officer and Contract Specialist.

VIIL. Schedule of Deliverables

Task 01-01 There are no deliverables required for this task.
Task 01-02

Task 01- 03.

Task 01-04

Task 01-05 There are no deliverables required for this task.
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Other Administrative Action
Funding Only Action
Funding Only Action

within scope

Award Date
8/12/2014
6/16/2015
6/15/2015
9/19/2014
9/10/2014
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$25,000.00
$0.00
(518,291.16)
$50,000.00
$0.00

Total Amount
$288,407.44
$0.00

$0.00

$0.00

$0.00
$288,407.44
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0001

proposal dated September 26, 2014 in the
amount of $125,875.38. Funding is not
currently available at task order award,
but will be made available through a
modification to this task order.

All other terms and conditions remain
unchanged and in full force and effect.
TOPO: Allen Wojtas
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 10/21/2014 to
09/12/2015

Corrective Action Support at Ansul and 2
Others

Accounting Info:

14-15-0-0-0-0-0-0 BFY: 14 EFY: 15
Fund: 0 Budget Org: 0 Program (PRC):
0 Budget (BOC): 0 Job #: 0 Cost: 0
Funding Flag: Partial

Funded: $0.00

The obligated amount of award: $0.00. The
total for this award is shown in box 17 (i).

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE
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Performance Work Statement
CORRECTIVE ACTION SUPPORT
Ansul, Inc., Marinette, WI
Refined Metals, Beach Grove, IN
RACER Buick City, Flint, MI

CONTRACT NUMBER: EP-W-12-032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Toeroek Associates, Inc.
REGION 5 TASK ORDER NUMBER: 5526
OPTION PERIOD 2

l. Title Corrective Action Support for Ansul, Inc., Marinette, Wl and 2 Additional
Facilities

Il. Contract Officer Representatives

Contract Level Contract Officer Representative (CLCOR)

Allen Woijtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Contract Officer Representative (CLCOR)

Brian Freeman, L-8J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

M. Authorization

This Performance Work Statement (PWS) is in accordance with Task 1 (Technical
Reviews and Analysis) and Task 2 (Field Oversight, Inspection, Sampling and Data
Reviews) of the REPA 5 Zone Il Contract PWS.

Iv. Period of Performance




The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through September 12, 2015.

V. Objective/Purpose

The overall purpose of this TO is to provide corrective action support for 3 priority
projects within Region 5. The support is namely document reviews, field oversight,
sampling and meeting support. Documents related to this TO will be delivered to the
Contractor in the Chicago office.

VI. Description of Tasks to be Performed By Contractor

Task 01 — Completion of Document Reviews, Field Oversight, and Meeting Support
for Ansul, Inc., Marinette, WI

Background:

Ansul, Inc. is located at 1 Stanton Street Marinette, Wl 54143. Ansul, Inc., (EPA ID#
006 125 215), owned by TYCO International, entered into an Administrative Order on
Consent (AOC) in February, 2009 to cleanup on-site and off-site contamination resulting
from past operations. While the sources of contamination, mostly arsenic containing
salts, have been contained as the first components of the AOC, the bulk of remediation
will result when sediment dredging in the Menominee River is completed. The AOC
requires sediment be removed containing greater than or equal to 50 ppm arsenic. The
sediment consists of a "soft layer" overlying river sediment, mostly sands and some silts
and gravels (semi-consolidated). TYCO is willing to remove the soft sediment layer,
however is balking at removing the semi-consolidated in the Alternative work plan. A
clause in the AOC allows the company to propose an alternative "cap" for areas where
clean natural sediment (less than 20 ppm As) overlays (caps) arsenic contaminated
sediment provided it provides equivalent environmental protection and is legally
implementable.

Mike Mikulka is the technical contact for the Ansul facility. He can be reached at (312)
886-6760.

General Needs:

The support necessary will involve the review/preparation of documents, and/or the
gathering of samples and oversight visits. These are tasks consistent with Tasks 1 and
2 of the contract PWS.

Specific Needs:




01-01) Contractor shall attend an initial meeting/conference call with EPA technical
representatives. This meeting/conference call is expected to last 2 hours and will be
held in Chicago.

01-02) If not already familiar with the particular facility, the Contractor shall plan on
reviewing some relevant background information. These documents will be provided to
the Contractor or made available in the Region 5 file room. Contractor shall provide a
detailed technical review of approximately 4 documents of moderate complexity for this
facility. Consistent with this task order, EPA may request the preparation of documents
related to conducting investigations, filling data gaps, evaluating 2020 Baseline Sites, or
preparing draft Environmental Indicator evaluations and draft Statements of Basis.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.

01-03) Participation in up to four (4) meetings/conference calls will be needed to discuss
the findings. These meetings/conference calls are expected to last about a half day and
will be held in Chicago. Meetings will be scheduled by EPA.

01-04) Contractor shall conduct field oversight at the subject facility. Field oversight
should require overnight travel for 6 days in two trips at the facility. One staff is
adequate. If Contractor identifies major deviations of plans in the field, they should
contact the EPA technical representative. Although not planned at this time, contractor
shall be prepared to accept split samples from the facility and ship these samples to the
Region 5 Central Regional Lab. Split sample collection, if necessary shall coincide with
any site visits.

Complexity Level:

This work is expected to be of moderate complexity. Please refer to the contract PWS
for examples of project complexity. On projects of moderate complexity, EPA
anticipates the Contractor use predominantly mid or senior level staff to conduct most of
the work. Junior staff should be used in a support role, and senior or expert staff in an
advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables




Task 01-01  No deliverables.

Task 01-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
each document. Deliverables for revised document reviews shall be 15 days.

Task 01-03 No deliverables.

Task 01-04 Within 15 days of each oversight, contractor shall provide EPA with a short
letter report with photos, documenting the results of the oversight visit.

Task 02 — Completion of Document Reviews Field Oversight and Meeting Support
for Refined Metals, Beach Grove, Indiana

Background:

Refined Metals Corporation (IND 000 718 130) is performing environmental corrective
action at its facility in Beech Grove, Indiana. The corrective action is being performed
under the authority of the Resource Conservation and Recovery Act (RCRA). The RMC
facility is located at 3700 South Arlington Avenue in Marion County, Beech Grove,
Indiana, approximately four miles south-southeast of downtown Indianapolis. The site
occupies approximately 24 acres, of which approximately 10 acres represented the
active manufacturing area (including paved areas and buildings). The former
manufacturing area is characterized by nearly 80,000 square feet of structures
consisting of the battery breaker, a wastewater treatment plant, a filter press, material
storage areas, a blast furnace, a dust furnace, a metal refining area, a warehouse and
offices. In addition, there are four baghouses, a vehicle maintenance structure, and five
stormwater pump houses. Following the conclusion of the facility investigations, high
levels of arsenic and lead were detected in the onsite soils and in the groundwater
beneath the site. Samples of soil, sediments and groundwater were analyzed for other
metals, but only lead and arsenic concentrations exceeded risk-based threshold criteria.
Therefore, lead and arsenic were identified as contaminants of interest at the RMC
facility.

Proposed remedies consist of 3 remedial alternatives. The first alternative includes
excavation of highly contaminated soils and sediments, demolition of the Material
Storage building, the Battery Breaker Unit, the Filter Press building, the Waste Water
treatment building and placement of institutional control on the facility. The second
alternative includes the incorporation of the excavated soils and sediments and
materials from the demolition in an on-site cell. The third alternative is Monitored
Natural Attenuation which includes implementation of a Groundwater Performance
Monitoring program to demonstrate the stabilization and long-term shrinkage of the
contaminant plume.

The Technical Contact, Tammy Ohl can be reached at (312) 886-0991.

General Needs:




The support necessary will involve the review/preparation of documents, and/or the
gathering of samples and oversight visits. These are tasks consistent with Tasks 1 and
2 of the contract PWS.

Specific Needs:

02-01) Contractor shall attend an initial meeting/conference call with EPA technical
representatives. This meeting/conference call is expected to last 2 hours and will be
held in Chicago.

02-02) If not already familiar with the particular facility, the Contractor shall plan on
reviewing some relevant background information. These documents will be provided to
the Contractor or made available in the Region 5 file room. Contractor shall provide a
detailed technical review of approximately 4 documents of moderate complexity for this
facility. Consistent with this task order, EPA may request the preparation of documents
related to conducting investigations, filling data gaps, evaluating 2020 Baseline Sites, or
preparing draft Environmental Indicator evaluations and draft Statements of Basis.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.

02-03) Participation in up to four (4) meetings/conference calls will be needed to discuss
the findings. These meetings/conference calls are expected to last about a half day and
will be held in Chicago. Meetings will be scheduled by EPA.

02-04) Contractor shall conduct field oversight at the subject facility. Field oversight
should require overnight travel for 6 days in two trips at the facility. One staff is
adequate. If Contractor identifies major deviations of plans in the field, they should
contact the EPA technical representative. Although not planned at this time, contractor
shall be prepared to accept split samples from the facility and ship these samples to the
Region 5 Central Regional Lab. Split sample collection, if necessary shall coincide with
any site visits.

Complexity Level:

This work is expected to be of moderate complexity. Please refer to the contract PWS
for examples of project complexity. On projects of moderate complexity, EPA
anticipates the Contractor use predominantly mid or senior level staff to conduct most of
the work. Junior staff should be used in a support role, and senior or expert staff in an
advisory or review role.



Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 02-01  No deliverables.

Task 02-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
each document. Deliverables for revised document reviews shall be 15 days.

Task 02-03 No deliverables.

Task 02-04 Within 15 days of each oversight, contractor shall provide EPA with a short
letter report with photos, documenting the results of the oversight visit.

Task 03 — Completion of Document Reviews, Field Oversight and Meeting
Support for RACER Buick City, Flint, Michigan

Background:

Motors Liquidation Company (MLC, formerly known as General Motors Corporation)
was in bankruptcy, and has submitted various technical documents related to the
construction and demolition activities at the MLC sites. MLC has provided Region 5
with access to several documents that provide information about the contamination at
these sites. The RACER Trust was created in March 2011 by a U.S. Bankruptcy Court
to clean up and position for redevelopment properties and other facilities owned by the
former General Motors Corp. before its 2009 bankruptcy.

Past Operations

Portions of the Site ( MID 005 356 712) were originally developed in the late 1800s to
produce the “horseless carriage.” In 1903, the Buick Motor Company was relocated
from Detroit to the Site, In addition to the manufacturing of automobiles, in response to
World War |, the Buick Motor Company began producing the Liberty Aircraft engine in
1918. Similarly, in response to World War Il, the production of automobiles was stopped
in 1942, and the Buick complex was converted for the production of military equipment.
Site operations have included machining of ferrous and nonferrous metals, V-6 engine
manufacturing, torque converter manufacturing, transmission components
manufacturing, engine assembly, and industrial wastewater treatment. All of these
processes were terminated at the end of 2010.

Contamination

A variety of contaminants have been identified at the Site, including 15 LNAPL areas
some with PCB contamination. Soils on-site are contaminated with metals, VOCs and
SVOCs. Groundwater is contaminated with VOCs, SVOCs and dissolved metals.
Surface water VOC impacts from storm sewer outfalls. These contaminants are being
addressed as part of the remedial implementation process for the Southend and




remedial measures will be proposed to address the contaminants as part of the
Northend Statement of Basis.

Current Status

All of the site structures on the site have been decommissioned and demolished. A six-
foot high security fence topped with barbed wire is located along the perimeter of the
Site and all gates are locked when the Site is inactive.

An Administrative Order on Consent (AOC) between US EPA and RACER was signed
September 2011, this AOC requires RACER to continue implementation of the
previously selected final remedy for the Southend of the site and the forthcoming final
remedy for the Northend of the site. The site was split into a Northend and a Southend,
divided by Leith Street. The Final Decision for the Southend was issued on May 13,
2010. The Northend Statement of Basis is anticipated to be public noticed in the fall.
There is a Multiphase Extraction system in place at AOI-9B soon to be started in early
September. There are on-going storm water sewer studies. A Light Induced
Flouresence (LIF) study to delineate the boundaries of LNAPL impact will begin in early
September to delineate edges of LNAPL plumes.

The Technical Contact, Chris Black can be reached at (312) 886-1451.

General Needs:

The support necessary will involve the review/preparation of documents, and/or the
gathering of samples and oversight visits. These are tasks consistent with Tasks 1 and
2 of the contract PWS.

Specific Needs:

03-01) Contractor shall attend an initial meeting/conference call with EPA technical
representatives. This meeting/conference call is expected to last 2 hours and will be
held in Chicago.

03-02) If not already familiar with the particular facility, the Contractor shall plan on
reviewing some relevant background information. These documents will be provided to
the Contractor or made available in the Region 5 file room. Contractor shall provide a
detailed technical review of approximately 4 documents of moderate complexity for this
facility. Consistent with this task order, EPA may request the preparation of documents
related to conducting investigations, filling data gaps, evaluating 2020 Baseline Sites, or
preparing draft Environmental Indicator evaluations and draft Statements of Basis.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports will be submitted for this
facility.



03-03) Participation in up to four (4) meetings/conference calls will be needed to discuss
the findings. These meetings/conference calls are expected to last about a half day and
will be held in Chicago. Meetings will be scheduled by EPA.

03-04) Contractor shall conduct field oversight at the subject facility. Field oversight
should require overnight travel for 6 days in two trips at the facility. One staff is
adequate. If Contractor identifies major deviations of plans in the field, they should
contact the EPA technical representative. Although not planned at this time, contractor
shall be prepared to accept split samples from the facility and ship these samples to the
Region 5 Central Regional Lab. Split sample collection, if necessary shall coincide with
any site visits.

Complexity Level:

This work is expected to be of moderate complexity. Please refer to the contract PWS
for examples of project complexity. On projects of moderate complexity, EPA
anticipates the Contractor use predominantly mid or senior level staff to conduct most of
the work. Junior staff should be used in a support role, and senior or expert staff in an
advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 03-01_  No deliverables.

Task 03-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
each document. Deliverables for revised document reviews shall be 15 days.

Task 03-03 No deliverables.

Task 03-04 Within 15 days of each oversight, contractor shall provide EPA with a short
letter report with photos, documenting the results of the oversight visit.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the price
of the task order, the Contractor shall not proceed. The Contractor shall immediately
contact the RTOCOR, Contracting Officer and Contract Specialist.






Mod # Reason For Modification

BASE
005
004
003
002
001

Close Out

work within scope
Funding Only Action
Funding Only Action
Funding Only Action

Award Date
10/21/2014
8/3/2016
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8/7/2015
1/14/2015
10/23/2014

Obligation
$0.00
{$2,850.08)
($25,000.00)
$25,000.00
$14,158.55
$20,997.16

Total Amount
$125,875.38
($93,569.75)
$0.00

$0.00

$0.00

$0.00
$32,305.63
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Performance Work Statement
CORRECTIVE ACTION SUPPORT
American Metals, Westlake, OH
Arizona Chemical, Dover, OH
AK Steel, Mansfield, OH
Ashland Chemical, Calumet City, IL
Modineer, Niles, MI

CONTRACT NUMBER: EP-W-12-032
CONTRACT NAME: REPA 5
CONTRACTOR NAME: Toeroek Associates, Inc.
REGION 5 TASK ORDER NUMBER: 5527
OPTION PERIOD 2

Title Corrective Action Support for American Metals, Westlake, OH, Arizona

Chemical, Dover, OH, AK Steel, Mansfield, OH, Ashland Chemical, Calumet City,
IL, and Modineer, Niles, Ml

Contract Officer Representatives

Contract Level Contract Officer Representative (CLCOR)

Allen Woijtas, LP-9J
U.S. EPA Region 5
wojtas.allen@epa.gov
(312) 886-6194

(312) 692-2904

Alternate Contract Level Contract Officer Representative (CLCOR)

Brian Freeman, L-8J
U.S. EPA Region 5
freeman.brian@epa.gov
(312) 353-2720

(312) 385-5421

Authorization




This Performance Work Statement (PWS) is in accordance with Task 1 (Technical
Reviews and Analysis) and Task 2 (Field Oversight, Inspection, Sampling and Data
Reviews) of the REPA 5 Zone Il Contract PWS.

Iv. Period of Performance

The period of performance for this Task Order (TO) is from the date of Contracting
Officer issuance through September 12, 2015.

V. Objective/Purpose

The overall purpose of this TO is to provide corrective action support for 5 priority
corrective action projects within Region 5. The support is namely document
reviews/document preparation, field oversight, sampling and meeting support. This
support may also include conducting investigations, filling data gaps, evaluating 2020
Baseline Sites, or preparing draft Environmental Indicator evaluations and draft
Statements of Basis. Documents related to this TO will be delivered to the Contractor in
the Chicago office.

VI. Description of Tasks to be Performed By Contractor

;I'ask 01 — Review of Technical Documents and Site Visits at American Metals,
Westlake, Ohio

Background:

American Metals (AM) (OHD 004 528 873) is located in Westlake, Ohio. Over the past
few years EPA’s selected remedy has been partially completed. The remedy includes
landfill removal, institutional controls, and groundwater and sediment monitoring. AM is
seeking to revise the groundwater monitoring program and complete additional
ecological analysis for sediments.

Tammy Ohl is the technical contact for the American Metals facility. She can be
reached at (312) 886-0991.

General Needs:

Project work will consist of review of AM’s technical documents related to the remedy
implementation and ecological evaluation. Work would also include visits to the site in
support of the document reviews and participation in meetings and conference calls

Specific Needs:

01-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.



01-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments of approximately 4 reports related to the corrective action implementation.
This will include the review of at least two groundwater reports, and an ecological
remedy report. EPA will make arrangements for the delivery of relevant documents to
the contractor.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.

01-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

01-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 3 days each. One staff is adequate.
If Contractor identifies major deviations of plans in the field, they should contact the
EPA technical representative. Although not planned at this time, contractor shall be
prepared to accept split samples from the facility and ship these samples to the Region
5 Central Regional Lab. Split sample collection, if necessary shall coincide with any site
visits.

Complexity Level:

The American Metals project is expected to be of moderate complexity. Please refer to
the contract PWS for examples of project complexity. On projects of moderate
complexity, EPA anticipates the Contractor use predominantly mid or senior level staff
to conduct most of the work. Junior staff should be used in a support role, and senior or
expert staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 01-01  No deliverables.

Task 01-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives.
Revised deliverables shall be 15 days.

Task 01-03 No deliverables.



Task 01-04 Within 15 days of each site visit, Contractor should provide a short letter
report documenting the results of the site visit.

Task 02 — Review of Technical Documents and Site Visits at Arizona Chemical,
Dover, Ohio

Background:

Arizona Chemical (AC) (OHD 004 209 094) is located in Dover, Ohio. The facility is
bounded by the Tuscarawas River and industrial and residential properties. Over the
past few years EPA’s selected remedy has been partially completed. The remedy
includes soil excavation, capping, groundwater extraction, and institutional controls. AC
is seeking to revise the groundwater remedy and establish universal environmental
covenants.

Tammy Ohl is the technical contact for the Arizona Chemical facility. She can be
reached at (312) 886-0991.

General Needs:

Project work will consist of review of AC’s technical documents related to the remedy
implementation and ecological evaluation. Work would also include visits to the site in
support of the document reviews and participation in meetings and conference calls

Specific Needs:

02-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

02-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments of approximately 4 reports related to the corrective action implementation.
This will include the review of the remedy and operation and maintenance
reports/workplans. EPA will make arrangements for the delivery of relevant documents
to the contractor.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.



02-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

02-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 3 days each. One staff is adequate.
If Contractor identifies major deviations of plans in the field, they should contact the
EPA technical representative. Although not planned at this time, contractor shall be
prepared to accept split samples from the facility and ship these samples to the Region
5 Central Regional Lab. Split sample collection, if necessary shall coincide with any site
visits.

Complexity Level:

The Arizona Chemical project is expected to be of moderate complexity. Please refer to
the contract PWS for examples of project complexity. On projects of moderate
complexity, EPA anticipates the Contractor use predominantly mid or senior level staff
to conduct most of the work. Junior staff should be used in a support role, and senior or
expert staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 02-01_  No deliverables.

Task 02-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives.
Deliverables for revised document reviews shall be 15 days.

Task 02-03 No deliverables.

Task 02-04 Within 15 days of each site visit, Contractor should provide a short letter
report documenting the results of the site visit.

Task 03 — Review of Technical Documents and Site Visits at AK Steel., Mansfield,
Ohio

Background:

AK-Steel (OHD 004 157 418) has conducted investigations at its Mansfield, Ohio site
pursuant to a 1998 RCRA Section 3013 Order. The 550 acre facility is located at 913
Bowman Street in Mansfield, Ohio. Two phases of investigation have been conducted
by the facility. According to the 2007 Phase I/l Report, investigations were necessary
at the Slag Processing Area, Closed Electric Arc Furnace Dust Landfill, Ravine, Water
Recirculation Reservoir/Skimmed Oil Tank Area, Spent Pickle Liquor Release Area,

Spent Acid Holding Tank Area, Former raw material coke pile, and Rocky Fork Creek.



A Phase lll Scope of Work was submitted in 2010 to conduct additional investigations to
further define the extent of contamination, evaluate risk (human and ecological), and
gather information to support remedy evaluation. The document was reviewed and
comments provided, but it does not appear to be finalized.

Tammy Ohl is the technical contact for the Arizona Chemical facility. She can be
reached at (312) 886-0991.

General Needs:

The Contractor is needed to provide technical support for the review of documents and
field oversight in the next phase of investigation at the AK Steel Mansfield facility.

Specific Needs:

03-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

03-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments on approximately 4 facility investigation reports. This will include the review
of a phased RFI workplan and 3 other facility reports. EPA will make arrangements for
the delivery of relevant documents to the contractor.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this
task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.

03-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

03-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 3 days each. One staff is adequate.
If Contractor identifies major deviations of plans in the field, they should contact the
EPA technical representative. Although not planned at this time, contractor shall be
prepared to accept split samples from the facility and ship these samples to the Region
5 Central Regional Lab. Split sample collection, if necessary shall coincide with any site
visits.

Complexity Level:

The AK Steel project is expected to be of moderate complexity. Please refer to the
contract PWS for examples of project complexity. On projects of moderate complexity,



EPA anticipates the Contractor use predominantly mid or senior level staff to conduct
most of the work. Junior staff should be used in a support role, and senior or expert
staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 03-01  No deliverables.

Task 03-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives.
Deliverables for revised document reviews shall be 15 days.

Task 03-03 No deliverables.

Task 03-04 Within 15 days of each site visit, Contractor should provide a short letter
report documenting the results of the site visit.

Task 04 — Review of Technical Documents and Site Visits at Ashland Chemical
Company, Calumet City, lllinois

Background:

The Ashland Chemical Company is a permitted hazardous waste storage facility. The
facility formerly notified that it was storing and treating hazardous waste in tank. The
facility occupies a total of approximately 55 acres which includes the acquired adjacent
Fina/Cosden facility. Both facilities are known to have manufactured specialty polymers,
adhesives and variety of other chemicals including formaldehyde, polyethylene,
ammonia and hexamine. Ashland Chemical Company has conducted several studies at
the facility, prior to and pursuant to U.S. EPA’s Corrective action order on Consent.

The U.S. Environmental Protection Agency, Region 5 presents this Final Decision and
Response to Comments (FDRC) for the Ashland Chemicals, Inc. facility (Ashland)
located in Calumet City, lllinois. This FDRC selects the final remedy to be implemented
at the Ashland facility based on the Administrative Record and public comments. The
response action documented in this FDRC is necessary to protect human health and
the environment. This FDRC includes the August 2012, Statement of Basis (Attachment
). The Statement of Basis proposing remedies for the cleanup of contamination at the
Ashland facility was made available for public review and comment from August 8 to
September 21, 2012. EPA’s Response to Comments addressing public comments
received on the Statement of Basis during the 42 day of the public comment period,
begins on page 20.

Selected Remedy

The EPA selects the following remedial components as the remedy to address



contaminated soil, and groundwater at the Ashland facility.

e Alternative 3: Localized Hot Spot Excavations and Off-site Disposal- Excavate
contaminated soils from SWMU-F6 and AOC-1 and dispose of the soil at an off-
site landfill.

e Action1: Institutional Controls- Establish institutional controls to prohibit the
installation of groundwater supply wells at the Facility, and protect construction
workers from exposure to contaminated subsurface soils and groundwater at the
Facility.

e Action 2: Long-term Monitoring- Monitored natural attenuation of groundwater
contamination to assess the effectiveness of removing the sources of the
groundwater contamination and to monitor the long-term stability and natural
attenuation of the contaminants in the groundwater.

e Action 3: Financial Assurance- Adequate funds will be needed to cover the costs
of the construction, as well as the operation, maintenance, and monitoring of the
selected remedy.

John Nordine is the technical contact for the Ashland Chemical facility. He can be
reached at (312) 353-1243, or Nordine.john@epa.gov. Please contact him directly to
make arrangements for the delivery of documents related to this assignment.

GENERAL NEEDS:

General Needs:

The Contractor is needed to provide technical support for the review of documents and
field oversight in the CMI phase of investigation at the Ashland Chemical Company
facility.

Specific Needs:

04-01) Attend an initial meeting/conference call with EPA technical representatives.
This meeting/conference call is expected to last 2 hours and will be held in Chicago.

04-02) Review of all relevant supporting documents or background information that is
readily accessible within the project time frame. Review and provide technical
comments on approximately 4 facility documents related to the ongoing CMI. This will
include the review of a CMI workplan and 3 other facility reports. EPA will make
arrangements for the delivery of relevant documents to the contractor.

The Contractor shall expect to review each document and subsequent revised
documents. For the purpose of this task order, the Contractor shall assume one
revision per document. The deliverable for each report is to be a letter report/comment
letter. Also, in some instances supplemental reports related to the above referenced
reports may be submitted to EPA and need contractor review. For the purpose of this



task order, the Contractor shall assume 2 supplemental reports of moderate complexity
will be submitted for this facility.

04-03) Participation in 4 teleconferences/meetings to discuss project status and/or
specific issues related to the project. Teleconferences/meetings are expected to last
about 2 hours each and will likely be held in Chicago.

04-04) Participate in 2 site visits related to the design plans review or implementation.
These site visits are expected to last no more than 3 days each. One staff is adequate.
If Contractor identifies major deviations of plans in the field, they should contact the
EPA technical representative. Although not planned at this time, contractor shall be
prepared to accept split samples from the facility and ship these samples to the Region
5 Central Regional Lab. Split sample collection, if necessary shall coincide with any site
visits.

Complexity Level:

The Ashland Chemical project is expected to be of moderate complexity. Please refer
to the contract PWS for examples of project complexity. On projects of moderate
complexity, EPA anticipates the Contractor use predominantly mid or senior level staff
to conduct most of the work. Junior staff should be used in a support role, and senior or
expert staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 04-01_ No deliverables.

Task 04-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives.
Deliverables for revised document reviews shall be 15 days.

Task 04-03 No deliverables.

Task 04-04 Within 15 days of each site visit, Contractor should provide a short letter
report documenting the results of the site visit.

Task 04 — Review of Technical Documents and Site Visits at Modineer, Niles,
Michigan

BACKGROUND:

The Modinieer Facility is located in Niles, Michigan. Relevant information is contained
in boxes from the State of Michigan. These documents can be obtained by contacting



the EPA project manager.

Bhooma Sundar is the technical contact for the Modinieer facility. She can be reached
at (312) 886-1660, or sundar.ohooma@epa.gov. Please contact her directly to make
arrangements for the delivery of documents related to this assignment.

GENERAL NEEDS:

The information from this evaluation may be used to support enforcement litigation,
including site-wide corrective action against this facility.

SPECIFIC NEEDS:

05-01) Contractor will attend an initial meeting/conference call with EPA.The
meeting/conference call is expected to last a half day and will be held in Chicago. This
meeting will be scheduled by EPA.

05-02) After the initial meeting with EPA, Contractor shall review all relevant documents
and files needed to conduct a facility assessment. The purpose of the assessment is to
evaluate any risks associated with any potential release, identify possible data gaps and
provide recommendations to support corrective action needs at the site.

Based on its review of the existing documents, the contractor shall meet with EPA and
present a written recommendation to EPA about whether the nature and extent of
contamination has been sufficiently described in existing documents, such that risks can
be assessed, and the reasonable remediation alternatives can be identified and
evaluated. The written recommendations should be in the form of a letter report, and be
specific for the facility. The contractor shall specifically describe the data gaps (if any)
in the written recommendation to EPA. This meeting/conference call is expected to last
up to a half day and will be held in Chicago. This meeting will be scheduled by EPA.

05-03) If EPA determines that the nature and extent of contamination has been
sufficiently described in existing documents, such that risks can be assessed, and the
reasonable remediation alternatives can be identified and evaluated, then the contractor
will visit the site to verify information collected during Task 05-02. The site visit should
include: photos of all the SWMUs and AOCs; identification and evidence of releases;
and any other relevant information. Although not planned at this time, contractor shall
be prepared to collect samples at the facility and ship these samples to the Region 5
Central Regional Lab. Sample collection, if necessary shall coincide with any site visits.

05-04) Based on its review and site visit, the contractor shall prepare a Site Visit Report
and Facility Background and Nature and Extent of Contamination Report and submit it
to EPA by e-mail. These reports should : Describe the likelihood of a release of
contaminants from each solid waste management unit or other area of concern at the
facility; identify all media that are known or reasonably suspected of being
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contaminated; identify contaminants of concern; identify the likely sources of the
contamination; describe the potentially exposed populations; describe known or
suspected human health risks; describe known or suspected ecological risks; and
describe any ongoing remediation efforts as well as any planned remediation efforts.

05-05) Participation in up to three (3) meetings/conference calls will be needed to
discuss the findings. These meetings/conference calls are expected to last about a half
day and will be held in Chicago. Meetings will be scheduled by EPA.

Complexity Level:

The Modineer facility is expected to be of moderate complexity. Please refer to the
contract PWS for examples of project complexity. On projects of moderate complexity,
EPA anticipates the Contractor use predominantly mid or senior level staff to conduct
most of the work. Junior staff should be used in a support role, and senior or expert
staff in an advisory or review role.

Performance Standard:

The Contractor should refer to Task 1 and 2 of the contract PWS for a description of the
performance measures and quality assurance requirements of this TO.

Schedule of Deliverables

Task 05-01 No deliverables.

Task 05-02 Within 30 days of receipt of documents, Contractor should provide one
written and one electronic copy of the deliverables to the task order representatives for
each document. Deliverables for revised document reviews shall be 15 days.

Task 05-03 No deliverables.

Task 05-04 Within 30 days of the site visit, contractor shall provide EPA with a short
letter report with photos, documenting the results of the visit.

Task 05-05 No deliverables.

VII. Technical Direction

Technical Direction is for the purpose of clarification of the PWS only. If a Technical
Direction Document is issued which changes the scope or increases/decreases the price
of the task order, the Contractor shall not proceed. The Contractor shall immediately
contact the CLCOR, Contracting Officer and Contract Specialist.
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Mod# Reason For Modification

BASE
004
003
002
001

work within scope

Funding Only Action
Funding Only Action
Funding Only Action

Award Date
11/3/2014
12/1/2015
9/14/2015
9/4/2015
4/2/2015

Obligation
$25,000.00
(515,568.17)
$0.00
$15,000.00
$20,000.00

Total Amount
$189,014.00
$0.00

$0.00

$0.00

$0.00
$189,014.00



